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STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

DIVISION 11

CONTRACT PROPOSAL

WBSELEMENT NUMBER:  50070.3.FD22 CONTRACT: DK 00102
TIP PROJECT NUMBER: BP-5500V
ROUTE: SR 1990 COUNTY:  Wilkes

DESCRIPTION: Bridge Preservation with Latex Modified Concrete Overlay System,
Joint Replacement and Cleaning and Painting of Existing Structure on
Bridge #292 on SR 1990 over Roaring River in Wilkes County

BID OPENING: March 27, 2014 @ 10:00 AM

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE
LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON
ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR
CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD OR SBE
PROJECT. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER
87 OF THE GENERAL STATUTES OF NORTH CAROLINA.

NAME OF BIDDER N.C. CONTRACTOR'SLICENSE NUMBER

ADDRESS OF BIDDER

RETURN BIDSTO:

QUOTE NO: DK 00102 — BP-5500V

N.C. DEPARTMENT OF TRANSPORTATION
JOEL.LAWS, PE, DIVISION PROJECT MANAGER
801 STATESVILLE ROAD

P.0.BOX 250

NORTH WILKESBORO, NORTH CAROL INA 28659
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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY BEFORE
PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accor dance with the following requirements, except that bids may be
prepared by electronic means as described elsewherein the proposal. Failureto comply with any requirement
shall cause the bid to be considered irregular and shall be grounds for rejection of the bid.

1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner. DO NOT

SEPARATE THE BID SHEET FROM THE PROPOSAL !

All entries on the bid sheet, including signatures, shall be written in ink.

The Bidder shall submit a unit price for every item on the bid form. The unit prices for the various contract items

shall bewritten in figures. ** Unit Prices shall be rounded off by the bidder to contain no morethan FOUR

decimal places.**

4. Anamount bid shall be entered on the bid sheet for every item. The amount bid for each item shall be determined by
multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount Bid" column of
the sheet.

5. Thetotal amount bid shall be written in figures in the proper place on the bid sheet. Thetotal amount shall be
determined by adding the amounts bid for each item.

6. Changesinany entry shall be made by marking through the entry in ink and making the correct entry adjacent thereto
inink. A representative of the Bidder shall initial the changeinink.

7. Thebid shall be properly executed. All bids shall show the following information:

a.  Nameof individual, firm, corporation, partnership, or joint venture submitting bid.

b. Nameand signature of individual or representative submitting bid and position or title.
c. Name, signature, and position or title of witness.

d. Contractor's License Number (if Applicable)

8. Bids submitted by corporations shall bear the seal of the corporation.

9. Thebid shall not contain any unauthorized additions, deletions, or conditional bids.

10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract
pursuant to an award.

11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE PLACED IN A SEALED
ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE DIVISION
ENGINEER’S OFFICE AT 801 STATESVILLE ROAD, P.O. BOX 250, NORTH WILKESBORO, NORTH
CAROLINA 28659 BY 10:00 AM ON MARCH 27, 2014.

12. The sealed bid must display the following statement on the front of the sealed envel ope:

2.
3.

QUOTE NO: DK 00102 — BP-5500V

13. If delivered by mail, the sealed envel ope shall be placed in another sealed envel ope and the outer envel ope shall be
addressed as follows:

JOE L. LAWS, PE, DIVISION PROJECT MANAGER
N.C. DEPARTMENT OF TRANSPORTATION
P.O0. BOX 250
801 STATESVILLE ROAD
NORTH WILKESBORO, NORTH CAROLINA 28659

AWARD OF CONTRACT
The award of the contract, if it be awarded, will be made to the lowest responsible Bidder
in accordance with Section 102 of the 2012 Standard Specifications for Roads and
Structures. The lowest responsible Bidder will be notified that his bid has been accepted
and that he has been awarded the contract. NCDOT reservestheright toreect all bids.
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NCDOT STANDARD NOTESFORALL FEDERALLY FUNDED PROJECTS

A. NCDOT Sandard Specifications — The January 2012 North Carolina Department of
Transportation Standard Specifications for Roads and Structures, herein referred to as
the ‘ Standard Specifications’, shall apply to all portions of this project except as may be
modified by this document.

B. Bidder Prequalification — Bidders are required to be prequalified with NCDOT for their
specific discipline. Contractors wishing to become prequalified may obtain information
through the NCDOT website at: http://www.ncdot.gov/business/.

C. Disadvantaged Business Enterprise References — Since this is a Federal-aid project
with DBE participation, only those requirements and goals set forth by NCDOT Goal
Setting Committee are applicable. Referencesto any municipal requirements or to N.C.
General Statute 143-128.2 shall not apply to this project. Refer to Special Provision
SP1 G63.

D. Award of Contract — The contract will be awarded to the lowest responsible, responsive
bidder. Alternate items will not be considered in determining the low bidder and will
only be evaluated after the award of the contract is made.

E. Contractor Licensing — On all Federal-aid contracts, non-licensed contractors are
permitted to submit bids, however, they must be licensed prior to performing any work.
They are permitted 60 days, after bid opening, to become licensed by the North Carolina
Licensing Board. If they fail to do so within 60 days, their bid will be considered non-
responsive and will be rejected. If the successful bidder does not hold the proper license
to perform any plumbing, heating, air conditioning, or electrical work in this contract, he
will be required to sublet such work to a contractor properly licensed in accordance with
Article 2 of Chapter 87 of the General Satutes (licensing of heating, plumbing, and air
conditioning contractors) and Article 4 of Chapter 87 of the General Satutes (licensing
of electrical contractors).

F. Bonds — Please note that all Bid Bonds, Payment Bonds, and Performance Bonds
required for this project, shall be those found onthe NCDOT website.

The Bid Bond forms, designated as MISC 5:
http://www.ncdot.org/doh/preconstruct/ps/word/BIDBOND.doc
The Payment and Performance Bonds, listed as MISC 6M, are located at:

http://www.ncdot.org/doh/preconstruct/ps/contracts/Letting/ppb2.html

G. Liability Insurance — In addition to any insurance requirements as may be required by
the municipality, the Contractor is obligated to comply with Article 107-15 of the
Standard Specifications including the dollar limits set forth.

H. Buy America — This project shall be governed by the Buy America requirements, for the
use of domestic steel and iron products, as outlined in the Standard Specifications.

5
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Proprietary Items — When a proprietary (brand name) product, whether material,
equipment or procedure, are specified in the plans or specifications, they are used only
to denote the style, type, character, and quality desired of the product. They do not
restrict the bidder from proposing other brands, makes, or manufacturers, which are
determined to be of equal quality. Approval or disapproval of those products will be
made by the Engineer prior to beginning the work as to which product(s) or material(s)
are acceptable for use.

Retainage by Municipalities — This municipality will not retain any amount or percentage
from progress payments or final estimates due contractors on federally funded projects.

Retainage by Contractors — Contractors are NOT permitted to retain any amount or
percentage from monies due their subcontractors or material suppliers on federally
funded projects except as permitted by Subarticle 109-4(B) of the Sandard
Specifications.

Traffic Control — The requirements of the Manual on Uniform Traffic Control Devices
(MUTCD) — FHWA, as amended by the NCDOT Supplement to MUTCD, shall apply.
Traffic Control, both vehicular and pedestrian, shall be maintained throughout the
project as required by these specifications as modified by the project plans or specia
provisions.
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DIVISION CONTRACT
General Provisions

SCOPE OF WORK

This work shall consist of furnishing all labor, equipment, and materials to overlay the existing
bridge deck with latex modified concrete and clean and paint structural steel as directed in the
plans. Work includes: existing bridge deck surface preparation, overlaying the prepared bridge
deck with latex modified concrete, milling of roadway approaches, existing joint demolition and
reconstruction; installation of foam joint seals, asphalt paving approaches, traffic control,
pavement markings, seeding and mulching all grassed areas disturbed; and all incidental items
necessary to complete the project as specified and shown on the plans. No separate payment will
be made for portable lighting as the cost of such isincidental to the work being performed.

Work will be performed on the existing bridge at the following location:
1.) Wilkes County Bridge #292 —Bethany Ford Road over the Roaring River

Contractor shall provide all necessary access, underdeck platforms, scaffolding, ladders, etc;
provide all traffic control; provide all staging areas, material storage, waste disposal, provide
environmental controls to limit loss of materials from collection of hydro-demolition water,
sawing equipment, and chipping equipment; and all else necessary to complete the work.

The quantities shown in the itemized proposal for the project are considered to be approximate
only and are given as the basis for comparison of bids. The Department of Transportation may
increase or decrease the quantity of any item or portion of the work as may be deemed necessary
or expedient. An increase or decrease in the quantity of any item will not be regarded as
sufficient ground for an increase or decrease in the unit prices, nor in the time allowed for the
completion of the work, except as provided for in the contract.

The contractor shall be responsible for fulfilling all requirements of the NCDOT Sandard

Specifications for Roads and Sructures dated January 2012, except as otherwise specified
herein.

CONTRACT TIME AND LIQUIDATED DAMAGES

The date of availability is June 16, 2014.

No work will be permitted and no contract will be executed until all required bonds and
prerequisite conditions and certifications have been satisfied. No work will be permitted prior to
issuance of the purchase order.

The completion date for this project is August 15, 2014. No extensions will be authorized
except as authorized by Article 108-10 of the 2012 Standard Specifications.
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Except where otherwise provided by the contract, observation periods required by the contract
will not be a part of the work to be completed by the completion date and/or intermediate
contract times stated in the contract. The acceptable completion of the observation periods that
extend beyond the final completion date shall be a part of the work covered by the performance
and payment bonds.

Liquidated damages for this contract are Five Hundred Dollars ($500.00) per calendar day.

These liquidated damages will not be cumulative with any liquidated damages which may
become chargeable under Intermediate Contract Time Number 1.

PREPARATION AND SUBMISSION OF BIDS

The entire bid proposal package, properly signed and executed, must be returned in order for the
bid to be considered as responsive. Incomplete proposal packages may be considered
unresponsive. Bid proposals shall be completed in ink and any corrections shall have one strike
through with the correction initialed by the bidder.

Any firm that wishesto bid on this project asthe prime contractor must be prequalified for
the type of work they wish to perform prior to submitting their_bid. For the purposes of
prequalification, any firm that is currently prequalified as a prime or a subcontractor on centrally
let contracts for the appropriate work codes is considered eligible to work and/or bid on this
contract as long as other items such as bonding and license requirements for the contract are met.

Information regarding the requirements to become prequalified as a Purchase Order Contract
contractor, can be found at the following website: http://www.ncdot.org/business’/howtogetstarted/

All bids shall be prepared and submitted in accordance with the listed requirements of Article
102-8 of the 2012 Standard Specifications.

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $2,500,000,
the bid will not be considered for award.

COMPUTER BID PREPARATION (OPTIONAL)

The bidder may elect to prepare his bid and MBE/WBE or DBE participation electronically by
means of a personal computer. For electronic bid preparation the Contractor shall download the
Expedite program from the NCDOT “Project Letting” website. Then download the appropriate
.ebs electronic file of line items and quantities unique to each project from the Division Office’s
website.

The only entries into the program which will be permitted by the Bidder are the appropriate unit
or lump sum prices for those items which must be bid in order to provide a complete bid for the
project, and any MBE/WBE or DBE participation in the appropriate section of the Expedite
program. When these entries have been made, the program will automatically prepare a complete
set of itemized proposal sheets which will include the amount bid for the various items and the
total amount bid for the project in addition to the unit or lump sum prices bid. The computer
generated itemized proposal sheets shall be printed and signed by a duly authorized
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representative in accordance with Article 102-8(A)(8). This set of itemized proposal sheets,
when submitted together with the appropriate proposal, will constitute the bid and shall be
delivered to the appropriate Division Office or location specified in the INSTRUCTIONS TO
BIDDERS. If the Bidder submits his bid on computer generated itemized proposal sheets, bid
prices shall not be written on the itemized proposal sheets bound in the proposal. The computer
generated itemized proposal sheets (.ebs bid file) shall also be copied to a compact disk (CD)
furnished by the Contractor and shall be submitted to the Department with the bid.

In the case of a discrepancy between the unit or lump sum prices submitted on the itemized
proposal sheets and those contained on the CD furnished by the Contractor, the unit or lump sum
prices submitted on the printed and signed itemized proposal sheets shall prevail.

The requirements of the INSTRUCTIONS TO BIDDERS will apply to the preparation of bids
except that a bid may be submitted on computer generated itemized proposal sheets in which
case the entries on the itemized proposal sheets will not be required to be in ink. Changes to any
entry on the computer generated itemized proposal sheets shall be made in accordance with
requirement Number (6) of the INSTRUCTIONS TO BIDDERS. When the computer generated
itemized proposal sheets are not signed and received with the proposal, the bid will be
considered irregular.

BID BOND

A Bid Bond isrequired for the submission of bidsfor this project.

EXECUTION OF SIGNATURE SHEETSAND DEBARMENT CERTIFICATION

The Bidder's attention is directed to the various sheets in the contract proposal, which are to be
completed and/or signed by the Bidder. A list of these sheets is shown below. The signature
sheets are located behind the Bid Form(s) in the contract proposal.

1. Execution of Bid including Non-Collusion Affidavit, Debarment Certification, & Gift Ban
2. MBE/WBE/DBE Subcontract Listing Form

The Bidder shall certify his and to the best of his knowledge all subcontractors, material
suppliers and vendors utilized herein current status concerning suspension, debarment, voluntary
exclusion, or determination of ineligibility by any federal agency, in accordance with the
"Debarment Certification” located behind the signature sheets in the proposal forms. Execution
of the bid signature sheets in conjunction with any applicable statements concerning exceptions,
when such statements have been made on the "Debarment Certification”, constitutes the Bidders
certification of "status' under penalty of perjury under the laws of the United States.

AWARD LIMITSON MULTIPLE PROJECTS

It isthe desire of the Proposer to be awarded contracts, the value of which will not exceed a total
of $ , for those projects
indicated below on which bids are being opened on the same date as shown in the Proposal
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Form. Individual projects shall be indicated by placing the project number and county in the
appropriate place below. Projects not selected will not be subject to an award limit.

(Project Number) (County)
(Project Number) (County)
(Project Number) (County)

*If a Proposer desires to limit the total amount of work awarded to him in this letting, he shall
state such limit in the space provided above in the second line of this form.

It is agreed that in the event that | am (we are) the successful bidder on indicated projects, the
total value of which is more that the above stipulated award limits, the Board of Transportation
will award me (us) projects from among those indicated which have a total value not exceeding
the award limit and which will result in the best advantage to the Department of Transportation.

** Signature of Authorized Person

**Only those persons authorized to sign bids under the provisions of Article 102-8, Item 7, shall
be authorized to sign this form.

CONTRACT PAYMENT AND PERFORMANCE BOND

A performance bond in the amount of one hundred percent (100%) of the contract amount,
conditioned upon the faithful performance of the contract in accordance with specifications and
conditions of the contract is required for Construction contracts of $300,000.00 or more. Such
bond shall be solely for the protection of the North Carolina Department of Transportation and
the State of North Carolina

A payment bond in the amount of one hundred percent (100%) of the contract amount,
conditioned upon the prompt payment for all labor or materials for which the Contractor, or his
subcontractors, is liable is required for Construction contracts greater than $300,000.00. The
payment bond shall be solely for the protection of persons or firms furnishing materials or
performing labor for this contract for which the Contractor is liable.

The successful bidder, within fourteen (14) days after notice of award, shall provide the

Department with a contract payment bond and a contract performance bond each in an amount
egual to 100 percent of the amount of the contract.
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WORKMEN'SCOMPENSATION INSURANCE

The contractor shall defend, indemnify and hold harmless the North Carolina Department of
Trangportation, its officers and employees from any claim, demand, suit, liability, judgment and
expense (including attorney’s fees and other costs of litigation) arising out of or relating to
injury, disease, or death of persons or damage to or loss of property resulting from or in
connection with the negligent performance of this contract by the contractor, its agents,
employees, and subcontractors or any one for whom the contractor may be responsible. The
obligations, indemnities and liabilities assumed by the contractor under this paragraph shall not
extend to any liability caused by the negligence of the Department of Transportation or its
employees. The contractor’s liability shall not be limited by any provisions or limits of
insurance set forth in this contract.

The contractor shall indemnify and hold harmless the Department of Transportation from any
claim, demand, suit, liability, judgment, and expense involving damage or loss to the contractor’s
equipment (including vandalism, theft, fire and acts of God) arising out of or relating to work
performed under this agreement. The obligations, indemnities and liabilities assumed by the
contractor under this paragraph shall not extend to any liability caused by the negligence of the
Department of Transportation or its employees. The contractor’s liability shall not be limited by
any provisions or limits of insurance set forth in this contract.

The contractor further agrees to indemnify the Department of Transportation for any damages to
the roadway, highway signs, highway equipment and other property owned or in possession of
the Department of Transportation, brought about by reason of the negligent operation of the
leased equipment. The contractor further agrees to indemnify and save harmless the Department
of Transportation, its officers and employees from any claims or amounts recovered by any of
the contractor’ s employees under the Worker’s Compensation Act.

Pursuant to N.C.G.S § 97-19, all contractors of the Department of Transportation are, prior to
beginning services, required to show proof of coverage issued by a workers compensation
insurance carrier, or a certificate of compliance issued by the Department of Insurance for self-
insured subcontractors stating that it has complied with N.C.G.S. 8 97-93 irrespective of whether
subcontractors have regularly in service fewer than three employees in the same business within
the Sate of North Carolina, and subcontractors shall be hereinafter liable under the Workers
Compensation Act for payment of compensation and other benefits to its employees for any
injury or death due to an accident arising out of and in the course of performance of the work
insured by the subcontractor.

Proof of insurance shall be furnished to the Engineer prior to beginning work.

LICENSES
The contractor must be properly licensed as required by the State of North Carolina. The

General Statutes of North Carolina (G.S. 87-1) require the contractor to be licensed by the State
for any contract totaling $30,000.00 or more.
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SUBLETTING OF CONTRACT

The Contractor shall not sublet, sell, transfer, assign or otherwise dispose of this contract or any
portion thereof; or his right, title, or interest therein; without written consent of the Engineer.
Subletting of this contract or any portion of the contract shall conform to the requirements of
Article of 108-6 of the 2012 Standard Specifications.

DEFAULT OF CONTRACT

The Department of Transportation shall have the right to declare a default of contract for breach
by the Contractor of any material term or condition of the contract. Default of contract shall be in
accordance with the terms, conditions, and procedures of Article 108-9 of the 2012 Standard
Specifications.

PARTIAL PAYMENT

The Contractor may submit a request for payment at the end of each work request.
Compensation for all pay items shall be in accordance with the Sandard Specifications. One
hundred percent (100%) payment shall be made after successful completion of the work as
verified by the final inspection.

Requests for payment can be made on the form furnished to the Contractor by the Department of
Transportation. The form shall be completely and legibly filled out with all appropriate
information supplied and shall be signed by an authorized representative of the Contractor.

Minority Business Enterprise (MBE), Women'’ s Business Enterprise (WBE) and/or Disadvantage
Business Enterprise (DBE) participation shall be listed on the appropriate form (DBE-IS) and
shall accompany all requests for payment. If there is no participation the word “None” or the
figure “ 0" shall be entered. Requests for payment will not be processed without the submission
of the DBE-IS form. One hundred percent (100%) payment shall be made after successful
completion of the work as verified by the final inspection.

RETAINAGE AND PROMPT PAYMENT

Prompt Payment of Monies Due Subcontractors, Second Tier Subcontractors and Material
Suppliers and Release of Retainage

Contractors a al levels; prime, subcontractor, or second tier contractor, shall within seven
calendar days of receipt of monies, resulting from work performed on the project or services
rendered, pay subcontractors, second tier subcontractors, or material suppliers, as appropriate.
This seven-day period begins upon knowledgeable receipt by the contracting firm obligated to
make a subsequent periodic or final payment. These prompt payment requirements will be met if
each firm mails the payment to the next level firm by evidence of postmark within the seven-day
period.
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This provision for prompt payment shall be incorporated into each subcontract or second tier
subcontract issued for work performed on the project or for services provided.

The Contractor may withhold up to 3% retainage if any subcontractor does not obtain a payment
and performance bond for their portion of the work. If any retainage is held on subcontractors,
all retainage shall be released within seven calendar days of satisfactory completion of all work.
For the purpose of release of retainage, satisfactory completion is defined as completion of all
physical elements and corresponding documentation as defined in the contract, as well as
agreement between the parties as to the final quantities for all work performed in the subcontract.
The Department will provide internal controls to expedite the determination and processing of
the final quantities for the satisfactorily completed subcontract portions of the project.

Failure of any entity to make prompt payment as defined herein may result in (1) withholding of
money due to that entity in the next partial payment until such assurances are made satisfactory
to this provision; or (2) removal of an approved contractor from the prequalified bidders list or
the removal of other entities from the approved subcontractors list.

MANDATORY SUBCONTRACTOR INFORMATION

The Contractor is to provide a list of all proposed subcontractors he or she plans to use on this
project. This list shall include all subcontractors that will be used, not only MBE, WBE or DBE
firms. Only pre-approved subcontractors that are registered with the NCDOT may be used. A
listing of all contractors (prime or subcontractor) may be found at the following website:
https.//partner.ncdot.gov/V endorDirectory/default.html

Subcontract Approval Form (Form SAF) must be completed for each subcontractor that will be
used and returned prior to the work being performed by the subcontractor. This form can be
found at the following website:

http://www.ncdot.org/dohoperations/dp chief eng/constructionunit/saf.xls

If the proposed subcontractor cannot fulfill their obligation and a substitute must be used, then an
appropriate form for the replacement subcontractor must delivered to the administrating officer
before the new subcontractor is used.

AVAILIBILITY OF FUNDS—TERMINATION OF CONTRACTS

General Satute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this
contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the
amount of allotments made to the Department of Transportation by the Director for the estimated
payments for transportation project contract work to be performed in the appropriation fiscal
year. The allotments shall be multiyear allotments and shall be based on estimated revenues and
shall be subject to the maximum contract authority contained in General Satute 143C-6-11(c).
Payment for transportation project work performed pursuant to contract in any fiscal year other
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than the current fiscal year is subject to appropriations by the General Assembly. Transportation
project contracts shall contain a schedule of estimated completion progress, and any acceleration
of this progress shall be subject to the approval of the Department of Transportation provided
funds are available. The State reserves the right to terminate or suspend any transportation
project contract, and any transportation project contract shall be so terminated or suspended if
funds will not be available for payment of the work to be performed during that fiscal year
pursuant to the contract. In the event of termination of any contract, the contractor shall be given
a written notice of termination at least 60 days before completion of scheduled work for which
funds are available. Inthe event of termination, the contractor shall be paid for the work already
performed in accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance

with Article 108-13(E), of the North Carolina Department of Transportation Standard
Specifications for Roads and Structures, dated January 2012.

LEGAL RELATIONSAND RESPONSIBILITY TO PUBLIC

Lawsto be Observed

In accordance with 107-1 of the Standard Specifications, The Contractor shall keep himself fully
informed of all Federal and State laws, all local laws, ordinances, and regulations, and all orders
and decreed of bodies or tribunals having any jurisdiction or authority which may in any manner
affect those engaged or employed in the work, or which in any way affect the conduct of the
work. He shall at all times observe and comply with all such laws, ordinances, regulations,
orders, and decrees; and shall indemnify and hold harmless the Board of Transportation and the
Department of Transportation and their agents and employees from any claim or liability arising
from or based on the violation of any such law, ordinance, regulations, order, or decree, by the
Contractor or by his agents and employees.

Responsbility For Damage Claims

In accordance with 107-14 of the Standard Specifications, The Contractor shall indemnify and
save harmless the Board of Transportation and its members and the Department of
Trangportation and its officers, agents, and employees from all suits, actions, or claims of any
character brought for any injury or damages received or sustained by any person, persons, or
property by reason of any act of the Contractor, Subcontractor, its agents or employees, in the
performance of the contract.

Safety and Accident Protection

In accordance with 107-21 of the Standard Specifications, The Contractor shall comply with all
applicable Federal, State, and local laws, ordinances, and regulations governing safety, health,
and sanitation, and shall provide all safeguards, safety devices, and protective equipment, and
shall take any other needed actions, on his own responsibility that are reasonably necessary to
protect the life and health of employees on the job and the safety of the public, and to protect
property in connection with the performance of the work covered by the contract.
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All Contractors personnel, all subcontractors and their personnel, and any material suppliers and
their personnel shall wear a reflective vest or outer garment conforming to the requirements of
MUTCD at al times while on the project.

BANKRUPTCY

The Department of Transportation, at its option, may terminate the contract upon the filing by
the contractor of any petition for protection under the provisions of the Federal Bankruptcy Act.

EXTENSION OF CONTRACT TIME

Failure on the part of the Contractor to furnish bonds or certifications or to satisfy preliminary
requirements necessary to issue the purchase order will not constitute grounds for extension of
the contract time. If the Contractor has fulfilled all preliminary requirements for the issuance of
a purchase order, and the purchase order authorization is not available by the date of availability,
the Contractor shall be granted an extension equal to the number of calendar days the purchase
order authorization is delayed after the date of availability.

CLAIMSFOR ADDITIONAL COMPENSATION OR EXTENSION OF TIME

Any claims for additional compensation and/or extensions of the completion date shall be
submitted to the Division Engineer with detailed justification within thirty (30) days after receipt
of the final invoice payment. The failure of the Contractor to submit the claim(s) within thirty
days shall be a bar to recovery.

CONTRACTOR CLAIM SUBMITTAL FORM

If the Contractor elects to file awritten claim or requests an extension of contract time, it shall be
submitted on the Contractor Claim Submittal Form (CCSF) available through the Construction
Unit or http://ncdot.org/doh/operations/dp _chief _eng/constructionunit/formsmanuals.

PROSECUTION AND PROGRESS

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner
from the time he begins the work until completion and final acceptance of the project. The
contractor will not be permitted to suspend his operations except for reasons beyond his control
except where the Engineer has authorized a suspension of the contractor's operations in writing.

The Contractor shall pursue the work diligently with workmen in sufficient numbers, abilities,
and supervision, and with equipment, materials, and methods of construction as may be required
to complete the work described in the contract by the completion date and in accordance with
Section 108 of the Standard Specifications.
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In the event that the Contractor's operations are suspended in violation of the above provisions,
the sum of Five Hundred Dollars ($500.00) will be charged the Contractor for each and every
calendar day that such suspension takes place. The said amount is hereby agreed upon as
liquidated damages due to extra engineering and maintenance costs and due to increased public
hazard resulting from a suspension of the work. Ligquidated damages chargeable due to
suspension of the work will be additional to any liquidated damages that may become chargeable
due to failure to complete the work on time.

TEMPORARY SUSPENSION OF WORK

In accordance with Article 108-7 of the 2012 Standard Specifications, the Engineer will have the
authority to suspend the work wholly or in part, any written order for such periods as he may
deem necessary for any of the following reasons.

1. Conditions considered unfavorable for the suitable prosecution of the work, or

2. The Contractor’ s failure for correct conditions unsafe for workmen or the general public, or
3. The Contractor has not carried out orders given to him by the Engineer, or

4. The Contractor’s failure to perform any provisions of the contract.

No extension of the completion date will be allowed for the above suspensions except as may be

provided for in Article 108-10.

AUTHORITY OF THE ENGINEER

The Engineer for this project shall be the Division Engineer, Division 11, Division of Highways,
North Carolina Department of Transportation, acting directly or through his duly authorized
representatives.

The Engineer will decide all questions which may arise as to the quality and acceptability of
work performed and as to the rate of progress of the work; all questions which may arise as to
the interpretation of the contract; and all questions as to the acceptable fulfillment of the contract
on the part of the Contractor. His decision shall be final, and he shall have executive authority to
enforce and make effective such decisions and orders as the Contractor fails to carry out

promptly.

APPROVAL OF PERSONNEL

The State shall have the right to approve or reject the project engineer and other supervisory
personnel, assigned to a project.

The Engineers or any subcontractor for the Engineers which are employed to provide
engineering services for this project shall not engage the services of any person or persons, now
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in the employment of the State during the time of this Agreement, without written consent of the
State.

In the event of engagement, the Engineers or their subcontractors shall restrict such person or
persons from working on any of the Engineers contracted projects in which the person or
persons were formerly involved while employed by the State. This restriction period shall be for
the duration of the contracted project with which the person or persons was involved.
“Involvement” shall be defined as active participation in any of the following activities:

» Drafting the contract;

» Defining the scope of the contract;

» Selection of the Engineers' firm for services,

* Negotiation of the cost of the contract (including calculating man-hours or fees); and
* Administration of the contract.

An exception to these terms may be granted when recommended by the Secretary and approved

by the Board of Transportation. Failure to comply with the terms stated above in this section
shall be grounds for termination of this contract.

SUPERVISION BY CONTRACTOR

At all times during the life of the project the Contractor shall provide one permanent employee
who shall have the authority and capability for overall responsibility of the project and who shall
be personally available at the work site within 24 hours notice. Such employee shall be fully
authorized to conduct al business with the subcontractors, to negotiate and execute all
supplemental agreements, and to execute the orders or directions of the Engineer.

At all times that work is actually being performed, the Contractor shall have present on the
project one competent individual who is authorized to act in a supervisory capacity over all work
on the project, including work subcontracted. The individual who has been so authorized shall
be experienced in the type of work being performed and shall be fully capable of managing,
directing, and coordinating the work; of reading and thoroughly understanding the contract; and
receiving and carrying out directions from the Engineer or his authorized representatives. He
shall be an employee of the Contractor unless otherwise approved by the Engineer.

The Contractor may, at his option, designate one employee to meet the requirements of both

positions. However, whenever the designated employee is absent from the work site, an
authorized individual qualified to act in a supervisory capacity on the project shall be present.

CONTRACTOR PERSONNEL

The Department will not be responsible in any way to the Contractor's personnel for damages,
destruction or loss, from any cause, to the Contractor's equipment, supplies, materials or tools or
the personal property of the Contractor's personnel. The Contractor will be responsible for all
repairs, regardless of cost, resulting from the negligence of the Contractor or Contractor's
employees. The Department will not participate in the cost of such repairs.
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INSPECTION

All work shall be subject to inspection by the Engineer at any time. Routinely, the Engineer will
make periodic ingpections of the completed work. 1t will be the responsibility of the Contractor
to keep the Engineer informed of his proposed work plan and to submit written reports of work
accomplished on a frequency to be determined by the Engineer.

MATERIALSAND TESTING

The Engineer reserves the right to perform all sampling and testing in accordance with Section
106 of the Standard Specifications and the Department's "Materials and Test Manual." However
the Engineer may reduce the frequency of sampling and testing where he deems it appropriate
for the project under construction.

The Contractor shall furnish the applicable certifications and documentation for all materials as

required by the Standard Specifications. Material that is not properly certified will not be
accepted.

RESOURCE CONSERVATION

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(2), and
NCGS 136-28.8, it is the policy of the Department to aid in the reduction of materials that
become a part of our solid waste stream, to divert materials from landfills, and to find ways to
recycle and reuse materials for the benefit of the Citizens of North Carolina.

Initiate, develop and use products and construction methods that incorporate the use of recycled
or solid waste products in accordance with Article 104-13 of the 2012 Sandard Specifications.
Report the quantities of reused or recycled materials either incorporated in the project or diverted
from landfills on the Project Construction Reuse and Recycling Reporting Form.

A location-based tool for finding local recycling facilities and the Project Construction Reuse
and Recycling Reporting Form are available at:

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-
L ocations.aspx

DOMESTIC STEEL

Revise the 2012 Sandard Specifications as follows:

Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the
following:
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All steel and iron products that are permanently incorporated into this project shall be produced
in the United States except minimal amounts of foreign steel and iron products may be used
provided the combined material cost of the items involved does not exceed 0.1% of the total
amount bid for the entire project or $2,500, whichever is greater. If invoices showing the cost of
the material are not provided, the amount of the bid item involving the foreign material will be
used for calculations. This minimal amount of foreign produced steel and iron products
permitted for use is not applicable to high strength fasteners. Domestically produced high
strength fasteners are required.

COOPERATION BETWEEN CONTRACTORS

The Contractor's attention is directed to Article 105-7 of the 2012 Sandard Specifications.
The Contractor on this project shall cooperate with Contractor(s) and state forces working within

or adjacent to the limits of this project to the extent that the work can be carried out to the best
advantage of all concerned.

PLAN, DETAIL AND QUANTITY ADJUSTMENTS

The Department reserves the right to make, at any time during the progress of the work, such
alterations in plans or the details of construction as may be found necessary or desirable by the
Engineer to complete the project.

LOCATING EXISTING UNDERGROUND UTILITIES

Revise the 2012 Standard Specifications as follows:
Page 1-43, Article 105-8, line 28, after thefirst sentence, add the following:
|dentify excavation locations by means of pre-marking with white paint, flags, or stakes or

provide a specific written description of the location in the locate request.

UTILITY CONFLICTS

The Department will be responsible for the adjustment of any utility at the bridge site prior to the
date of availability.

GIFTSFROM VENDORS AND CONTRACTORS

By Executive Order 24, issued by Governor Perdue, and N.C. G.S8 133-32, it is unlawful for
any vendor or contractor (i.e. architect, bidder, contractor, construction manager, design
professional, engineer, landlord, offer or, seller, subcontractor, supplier, or vendor), to make gifts
or to give favorsto any State employee of the Governor’s Cabinet Agencies (i.e. Administration,
Commerce, Correction, Crime Control and Public Safety, Cultural Resources, Environment and
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Natural Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention,
Revenue, Transportation, and the Office of the Governor). This prohibition covers those vendors
and contractors who:

(1) have a contract with a governmental agency; or
(2) have performed under such a contract within the past year; or
(3) anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and
contractors are encouraged to review Executive Order 24 and G.S. § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the
requirements and prohibitions of the Executive Order to their agencies. Vendors and contractors
should contact other State Agencies to determine if those agencies have adopted Executive
Order 24.

20



DK00102 Wilkes County
Special Provisions - Roadway

NOTESTO CONTRACTOR

1. Refer to the Sandard Specifications for Roads and Structures and Roadway Standard
Drawings dated January 2012 and any Special Provisions in contract for guidelines on
this project. Refer to the most recent Superpave Manual and any Special Provisions in
this contract for any information concerning asphalt paving.

2. All work performed by the contractor shall be in compliance with the 2012 Sandard
Specifications and Workmanship/Appearance done to the satisfaction of the Engineer.

3. All work items necessary to complete the work other than listed on the "Bid Proposal
Form" will be considered incidental in nature and no further compensation will be made.
Any work performed in an unsatisfactory manner could be basis for cancellation of the
contract.

NO MAJOR CONTRACT ITEMS

None of the items included in this contract will be major items.

NO SPECIALTY ITEMS

None of the items included in this contract will be specialty items (see Article 108-6 of the
2012 Sandard Specifications).

STATE HIGHWAY ADMINISTRATORTITLE CHANGE

Revise the 2012 Sandard Specifications as follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.

PRECONSTRUCTION CONFERENCE

Following the award of a contract and prior to beginning work, the Contractor shall contact
David Poindexter of the North Wilkesboro Resident Engineer’s Office at (336) 903-9170, to
arrange a Pre-construction conference. The project superintendent is required to attend the Pre-
construction conference.
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NOTIFICATION OF OPERATIONS

The Contractor or their appointed representative shall notify the Engineer one week in advance
of beginning work on any site included in this contract. The Contractor shall give the Engineer
sufficient notice of all operations for any sampling or acceptance testing required.

EMPLOYMENT

Revise the 2012 Sandard Specifications as follows:

Page 1-20, Subarticle 102-15(0O), delete and replace with the following:

(O) Failureto restrict aformer Department employee as prohibited by Article 108-5.

Page 1-65, Article 108-5 Character of Workmen, M ethods, and Equipment, line 32, delete

all of line 32, the first sentence of the second paragraph and the first word of the second sentence
of the second paragraph.

E-VERIFY COMPLIANCE

Contractors and subcontractors shall comply with the E-Verify requirements of N.C.G.S.
Chapter 64, Article 2. Contractors are directed to review the foregoing laws. By signing this
bid, any awarded Contractor certifies its compliance with the E-Verify requirements and will do
so on a periodic basis thereafter as may be required by the Department.

CONTRACT BID QUANTITIES

The quantities shown in the itemized proposal for the project are considered to be approximate
only and are given as the basis for comparison of bids. The Department of Transportation may
increase or decrease the quantity of any item or portion of the work as may be deemed necessary
or expedient.

An increase or decrease in the quantity of any item will not be regarded as sufficient ground for
an increase or decrease in the unit prices, nor in the time allowed for the completion of the work,
except as provided for the contract.

Contractor's pricing shall be based on the estimated quantities per Division. These estimated
amounts are submitted to assist contractors in the bidding process. Egtimated quantities are not
to be regarded as actual requirements. The State shall not be obligated to purchase any specific
quantity.
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AGGREGATE PRODUCTION

Provide aggregate from a producer who uses the current Aggregate Quality Control/Quality
Assurance Program, which isin effect at the time of shipment.

No price adjustment is allowed to contractors or producers who use the program. Participationin
the program does not relieve the producer of the responsibility of complying with all
requirements of the Sandard Specifications. Copies of this procedure are available upon request
from the Materials and Test Unit.

TWELVE MONTH GUARANTEE

(A)  The Contractor shall guarantee materials and workmanship against latent and patent
defects arising from faulty materials, faulty workmanship or negligence for a period of
twelve months following the date of final acceptance of the work for maintenance and
shall replace such defective materials and workmanship without cost to the Department.
The Contractor will not be responsible for damage due to faulty design, normal wear and
tear, for negligence on the part of the Department, and/or for use in excess of the design.

(B)  Whereitems of equipment or material carry a manufacturer’s guarantee for any period in
excess of twelve months, then the manufacturer’s guarantee shall apply for that particular
piece of equipment or material. The Department’s first remedy shall be through the
manufacturer athough the Contractor is responsible for invoking the warranted repair
work with the manufacturer. The Contractor’s responsibility shall be limited to the term
of the manufacturer’s guarantee. NCDOT would be afforded the same warranty as
provided by the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the
Contractor would be wholly responsible for under the terms of the contract. Examples would
include pavement structures, bridge components, and sign structures. This provision will not be
used as a mechanism to force the Contractor to return to the project to make repairs or perform
additional work that the Department would normally compensate the Contractor for. In addition,
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are
not parts of this guarantee.

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for
the project.

To ensure uniform application statewide the Division Engineer will forward details regarding the

circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and
approval prior to the work being performed.
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ASPHALT PAVEMENTS - SUPERPAVE

Revise the 2012 Sandard Specifications as follows:

Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this
article, including Table 601-1, with the following:

Apply tack coat uniformly across the existing surface at target application rates shown in
Table 605-1.

TABLE 605-1
APPLICATION RATESFOR TACK COAT
Target Rate (gal/sy)

Existing Surface Emulsified Asphalt

New Asphalt 0.04 £ 0.01
Oxidized or Milled Asphalt 0.06 £ 0.01
Concrete 0.08 + 0.01

Apply tack coat at atemperature within the ranges shown in Table 605-2. Tack coat shall not be
overheated during storage, transport or at application.

TABLE 605-2
APPLICATION TEMPERATURE FOR TACK COAT
Asphalt Material Temperature Range
Asphalt Binder, Grade PG 64-22 350 - 400°F
Emulsified Asphalt, Grade RS-1H 130 - 160°F
Emulsified Asphalt, Grade CRS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-1H 130 - 160°F
Emulsified Asphalt, Grade HFMS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-2 130 - 160°F

Page 6-7, Article 609-3 FIELD VERIFICATION OF MIXTURE AND JOB MIX
FORMULA ADJUSTMENTS, lines 35-37, delete the second sentence of the second paragraph.

Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last
paragraph.

Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first
paragraph:

Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the
NCDOT Approved Products List for WMA Technologies available at:
https://connect.ncdot.gov/resourcesM aterials/M aterialsResour ces/Warm% 20
Mix% 20Asphalt% 20Approved% 20L ist.pdf
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Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the
following:

TABLE 610-1
DESIGN MIXING TEMPERATURE AT THE ASPHALT PLANT?
Binder Grade HMA WMA
JMF Temperature JMF Temperature Range
PG 64-22 300°F 225 - 275°F
PG 70-22 315°F 240 - 290°F
PG 76-22 335%F 260 - 310°F

A. The mix temperature, when checked in the truck at the roadway, shall be within plus 15°
and minus 25° of the temperature specified on the IMF.

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 4-6, delete first sentence of the
second paragraph. Line 7, in the second sentence of the second paragraph, replace “275°F" with
“275°F or grester.”

Page 6-22, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL
LIMITATIONS FOR PRODUCING AND PLACING ASPHALT MIXTURES, lines 15-17,
replace the second sentence of the first paragraph with the following:

Do not place asphalt material when the air or surface temperatures, measured at the location of
the paving operation away from artificial heat, do not meet Table 610-5.

Page 6-23, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL
LIMITATIONS FOR PRODUCING AND PLACING ASPHALT MIXTURES, replace
Table 610-5 with the following:

TABLE 610-5

PLACEMENT TEMPERATURES FOR ASPHALT

Asphalt Concrete Mix Type Minimum Surface and Air Temperature
B25.0B, C 35°F
119.0B, C, D 35°F
SF9.5A, S9.5B 40°F
S9.5C, S12.5C 45°F
$9.5D, S12.5D 50°F

Page 6-26, Article 610-7 HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth
sentence of the first paragraph replace “so asto overlap the top of the truck bed and” with “to”.
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Page 6-41, Subarticle 650-3(B) Mix Design Criteria, replace Table 650-1 with the following:

TABLE 650-1
OGAFC GRADATION CRITERIA
Grading Requirements Total Percent Passing
Seve Sze (mm) Type FC-1 Type FC-1 Modified Type FC-2 Modified

19.0 - - 100

12.5 100 100 80 - 100

9.50 75 - 100 75 - 100 55- 80

4.75 25-45 25- 45 15- 30

2.36 5-15 5-15 5-15

0.075 1.0-30 1.0-3.0 20-4.0

Page 6-50, Table 660-1 MATERIAL APPLICATION RATES AND TEMPERATURES,
lines 1-2, replace Note A in Table 660-1 with the following:

A. Use No. 6M, No. 67, No. 5 and No. 78M aggregate for retreatment before an asphalt
overlay on existing pavement based on the width of the cracks in the existing pavement.
Choose No. 78M for sections of roadway where the average width of existing cracks is
1/4" or less in width, No. 67 for sections of roadway where the average width of existing
cracks are 1/4" to 5/8" in width and choose No. 5 for sections of roadway where the
existing crack widths are greater than 5/8".

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this
project will be as follows:

Asphalt Concrete Surface Course Type SF 9.5A 6.7%
The actual asphalt binder content will be established during construction by the Engineer within
the limits established in the 2012 Standard Specifications.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620
of the 2012 Standard Specifications.

The base price index for asphalt binder for plant mix is $559.29 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's
terminals on February 1, 2014.
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FINAL SURFACE TESTING NOT REQUIRED

Final surface testing is not required on this project.

BORROW AND WASTE SITE RECLAMATION PROCEDURES

The Department’s Borrow and Waste Site Reclamation Procedures for Contracted Projects have
been revised and are available on the website at:

http://www.ncdot.org/doh/operations/dp chief eng/roadside/fieldops/downloads/

In accordance with Article 230-4 and Section 802 of the 2012 Sandard Specifications, the
Contractor shall utilize these revised procedures for all borrow and waste sites on this project.

MATERIALS

Revise the 2012 Sandard Specifications as follows:

Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first
paragraph with the following:

TypelL, IP, ISor IT blended cement may be used instead of Portland cement.
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following:

Use materials which do not produce a mottled appearance through rusting or other staining of the
finished concrete surface.

Page 10-1, Article 1000-2, MATERIALS, line 16, add the following to the table of item
references:

| tem Section
Type IL Blended Cement 1024-1
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Page 10-5, Table 1000-1, REQUIREM ENTS FOR CONCRETE, replace with the following:

TABLE 1000-1
REQUIREMENTSFOR CONCRETE

_ M aximum Water -Cement Ratio ,\C/Ic;r)'(g;i”r% Cement Content
o (7)) 1
s 3 < > Non Air-
O w E E— (G H - H
75 3os AIr Entrained Entrained B B Vibrated Non- Vibrated
2 .0 Q Concrete B < ®
O 8 S5 Concrete 5 Ss
= © Rounded /-\Angular Rounded /-\Angular = = Mi M Mi M
Aggregate ggagtl’ee- Aggregate ggagtl’ee- n. ax. n. ax.
Units ps inch inch Ib/cy Ib/cy Ib/cy Ib/cy
AA 4,500 0.381 0.426 - - 35 - 639 715 - -
AA Sip
Form 4,500 0.381 0.426 - - 15 - 639 715 - -
5-7 dry
Drilled Pier 4,500 - - 0.450 0.450 - - - 640 800
7-9 wet
A 3,000 0.488 0.532 0.550 0.594 35 4 564 - 602 -
B 2,500 0.488 0.567 0.559 0.630 25 4 508 - 545 -
B Slip
Formed 2,500 0.488 0.567 - - 15 - 508 - - -
Sand Light-
weight 4,500 - 0.420 - - 4 - 715 - - -
Latex 3,000 i i i i i i
Modified 7 day 0.400 0.400 6 658
Flowable
Fill 150 maX. o ceded  asnected | asneeded | asneeded | - Flow- - ; 40 100
excavatable at 56 days able
Flowable Flow- =
Fill 125 as needed as needed as needed as needed - blo - - 100 need
non-excavatable
4,500 15
design, dip
field f
Pavement ' 0559  0.550 - - o - 526 - - -
650 3.0
flexural, hand
design only place
SeeTable ES ES ES ES ES
Precast 10771  Sneeded  asneeded - - 6 needed | needed | needed | needed | needed
See
per SeeTable as
Presress gt | 10781 | odle - - 8 - 564 eeded - -

1078-1
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace

with the following:

DK00102

TABLE 1005-1
AGGREGATE GRADATION - COARSE AGGREGATE

Percentage of Total by Weight Passing

M_MMM# 2" H\Hm__ 1" 34"yt 38" #4 #3 #10 = #16  #40 = #200 Remarks
90- 20- :
4 100 100 55 0-15 - 0-5 - - - - - A Asphalt Plant Mix
467M | 100 % - 3 - 030 05 - - - - A Asphalt Plant Mix
100 70
90- 20- i
5 - 100 100 55 0-10 05 - - - - - A AST, Sediment Control Stone
95- 25.- AST, Str. Concrete,
57 - 100 100 - 60 - 0-10 | 05 - - - A Shoulder Drain,
Sediment Control Stone
95- 25-
57/M - 100 100 - 45 - 0-10 05 - - - A AST, Concrete Pavement
90- 20-
oM - - 100 100 55 0-20 0-8 - - - - A AST
90- 20- AST, Str. Concrete,
67 i i 100 109 i 55 010 05 i i i A Asphalt Plant Mix
98- 75- 20- Asphalt Plant Mix, AST,
78M ) ) ) 100 100 @ 100 45 0-15 ) ) ) A Str. Conc, Weep Hole Drains
35- Asphalt Plant Mix,
14M - - - - - 100 70 5-20 - 0-8 - A AST, Weep Hole Drains,
Str. Concrete
85- 10-
9 - - - - - 100 100 10 - 0-10 - A AST
) 75- ) 55- ) 35- 25 14- 4- Aggregate Base Course,
ABC 10 g7 80 55 45 30 12®  Aggregate Stabilization
ABC 75 45- 20- o o : I
A_/\_v - 100 100 - 79 - 0 - o5 - - 108 Maintenance Stabilization
Light- 80 5
Wei @20 - - - - 100 100 0 0-20 - 0-10 - 0-25 AST

A. See Subarticle 1005-4(A).
B. See Subarticle 1005-4(B).
C. For Lightweight Aggregate used in Structura Concrete, see Subarticle 1014-2(E)(6).
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Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth
paragraph:

Use Type IL blended cement that meets AASHTO M 240, except that the limestone content is
limited to between 5 and 12% by weight and the constituents shall be interground. Class F fly
ash can replace a portion of Type IL blended cement and shall be replaced as outlined in
Subarticle 1000-4(1) for Portland cement. For mixes that contain cement with alkali content
between 0.6% and 1.0% and for mixes that contain a reactive aggregate documented by the
Department, use a pozzolan in the amount shown in Table 1024-1.

Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following:
All fencing material and accessories shall meet Section 106.

Page 10-73, Article 1056-1 DESCRIPTION, lines 7-8, delete the first sentence of the second
paragraph and replace with the following:

Use geotextile fabrics that are on the NCDOT Approved Products List.

Page 10-73, Article 1056-2 HANDLING AND STORING, line 17, replace “mechanically
stabilized earth (MSE) wall faces” with “temporary wall faces’.
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Page 10-74, TABLE 1056-1 GEOTEXTILE REQUIREMENTS, replace table with the
following:

TABLE 1056-1
GEOTEXTILE REQUIREMENTS
Requirement (MARV?)

Property Typel Type?2 Type 3® Type4 Type5°© Test
Typical Shoulder Under Temporary Soil Temporary Method
Application Drains RipRap  SltFence Sabilization Walls
Elongation 0 0 0 ASTM
(MD & CD) > 50% > 50% <25% <50% < 50% D4632
Grab Strength ASTM
(MD & CD) 1001o - D4632
Tear Strength ~ Table1®,  Table 1, ] Table 1°, ] ASTM
(MD & CD) Class 3 Class 1 Class 3 D4533
Puncture ) ) ASTM
Strength D6241
2,400 Ibrft
Ultimate (unless
Tensile i i i i required ASTM
Strength otherwise D4595
(MD & CD) inthe
contract)
Permittivity 0205t AN
Table 2°
Apparent 0 ’ E ASTM
Opening Size ﬁg:ﬁ gg:’f) Tale7®  Taples® N30 pazsy
UV Stability . E
(Retained Passing No. 200 20% gés‘gsl\g
Strength)

. MARV does not apply to elongation
Minimum roll width of 36" required
Minimum roll width of 13 ft required
AASHTO M 288

US Sieve No. per AASHTO M 92

moowy

Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace with the first two
sentences with the following:

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof
load testing will only be required for new casting designs during the design process, and
conformance to M 306 loading (40,000 Ibs.) will be required only when noted on the design
documents.
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the

following:
TABLE 1078-1
REQUIREMENTS FOR CONCRETE
28 Day Design 28 Day De§| an
. Compressive
Compressive
Property Strength
Strength
6,000 psi or less greater thgn
’ 6,000 psi
Maximum Water/Cementitious Material Ratio 0.45 0.40
Maximum Slump without HRWR 3.5" 3.5"
Maximum Slump with HRWR 8" 8"
Air Content (upon discharge into forms) 5+ 2% 5+ 2%

Page 10-151, Article 1080-4 I nspection and Sampling, lines 18-22, replace (B), (C) and (D)
with the following:

(B)

(©)
(D)

(E)

At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole
Immersion Test.

At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541.
A certified test report from an approved independent testing laboratory for the Salt Fog
Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as
specified in AASHTO M 300.

A certified test report from an approved independent testing laboratory that the product
has been tested for dip coefficient and meets AASHTO M253, Class B.

Page 10-161, Subarticle 1081-1(A) Classifications, lines 29-33, delete first 3 sentences of the
description for Type 2 and replace with the following:

Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs. 1t may be used to patch
spalled, cracked or broken concrete where vibration, shock or expansion and contraction are expected.

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third
sentences of the description for Type 3A. Lines 16-22, delete Types 6A, 6B and 6C.

Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph
with the following:

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and
other fixtures in hardened concrete, the manufacturer shall submit test results showing that the
bonding system will obtain 125% of the specified required yield strength of the fixture. Furnish
certification that, for the particular bolt grade, diameter and embedment depth required, the
anchor system will not fail by adhesive failure and that there is no movement of the anchor bolt.
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For certification and anchorage, use 3,000 ps as the minimum Portland cement concrete
compressive strength used in thistest. Use adhesives that meet Section 1081.

List the properties of the adhesive on the container and include density, minimum and maximum
temperature application, setting time, shelf life, pot life, shear strength and compressive strength.

Page 10-163, Table 1081-1 Properties of Mixed Epoxy Resin Systems, replace table with the
following:
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Page 10-164, Subarticle 1081-1(E) Prequalification, lines 31-33, replace the second sentence
of the first paragraph with the following:

Manufacturers choosing to supply material for Department jobs must submit an application
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through the Value Management Unit with the following information for each type and brand
name:

Page 10-164, Subarticle 1081-1(E)(3), line 37, replace this subarticle with the following:
(3) Type of the material in accordance with Articles 1081-1 and 1081-4,

Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace
“AASHTO M 237" with “the specifications”.

Page 10-165, Subarticle 1081-1(E) Prequalification, line 9-10, delete the second sentence of
the last paragraph.

Page 10-165, Subarticle 1081-1(F) Acceptance, line 14, in the first sentence of the first
paragraph replace “Type 1” with “Type 3.

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle.
Page 10-170, Article 1081-3 Hot Bitumen, line 9, add the following at the end of Section 1081
1081-4EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS

(A)General

This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces.
(B) Classification

The types of epoxies and their uses are as shown below:

Type | — Rapid Setting, High Viscosity, Epoxy Adhesive. Thistype of adhesive provides rapid
adherence to traffic markers to the surface of pavement.

Type |l — Standard Setting, High Viscosity, Epoxy Adhesive. Thistype of adhesive is
recommended for adherence of traffic markers to pavement surfaces when rapid set is not
required.

Typelll —Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid
setting adhesive, dueto its low viscosity, is appropriate only for use with embedded traffic
markers.

Type |V — Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.
(C)Requirements

Epoxies shall conform to the requirements set forth in AASHTO M 237.
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(D) Prequalification

Refer to Subarticle 1081-1(E).
(E) Acceptance
Refer to Subarticle 1081-1(F).

Page 10-173, Article 1084-2 STEEL SHEET PILES, lines 37-38, replace first paragraph with
the following:

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or
ASTM A690 unless otherwise required by the plans. Steel sheet piles shall be coated as required
by the plans. Galvanized sheet piles shall be coated in accordance with Section 1076.

Metallized sheet piles shall be metallized in accordance to the Project Special Provision
“Thermal Sprayed Coatings (Metallization)” with an 8 mil, 99.9% aluminum alloy coating and

a 0.5 mil seal coating. Any portion of the metallized sheet piling encased in concrete shall
receive abarrier coat. The barrier coat shall be an approved waterborne coating with a low-
viscosity which readily absorbs into the pores of the aluminum thermal sprayed coating.

The waterborne coating shall be applied at a spreading rate that results in atheoretical 1.5 mil
dry film thickness. The manufacturer shall issue aletter of certification that the resin chemistry
of the waterborne coating is compatible with the 99.9% auminum thermal sprayed alloy and
suitable for tidal water applications.

Page 10-174, Subarticle 1086-1(B)(1) Epoxy, lines 18-24, replace this subarticle with the
following:

The epoxy shall meet Article 1081-4.

The 2 types of epoxy adhesive which may be used are Type |, Rapid Setting, and Type I,
Standard Setting. Use Type I when the pavement temperature is above 60°F or per the
manufacturer’ s recommendations whichever is more stringent. Use Type | when the pavement
temperature is between 50°F and 60°F or per the manufacturer’ s recommendations whichever is
more stringent. Epoxy adhesive Type I, Cold Set, may be used to attach temporary pavement
markers to the pavement surface when the pavement temperature is between 32°F and 50°F or
per the manufacturer’s recommendations whichever is more stringent.

Page 10-175, Subarticle 1086-2(E) Epoxy Adhesives, line 27, replace “ Section 1081 with
“Article 1081-4".

Page 10-177, Subarticle 1086-3(E) Epoxy Adhesives, line 22, replace “ Section 1081 with
“Article 1081-4".

Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with
the following:

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm
lead.
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Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second
paragraph with the following:

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2
and 23 USC 8§ 109(r).

Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the
following after the first paragraph:

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads,
without crushing, to check for any levels of arsenic and lead. If any arsenic or lead is detected,
the sample shall be crushed and repeat the test using X-ray Fluorescence. If the X-ray
Fluorescence test shows more than a LOD of 5 ppm, test the beads using United States
Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75 ppm
arsenic or 200 ppm lead.

Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace
Table 1092-3 Minimum Coefficient of Retroreflection for NC Grade A with the following:

TABLE 1092-3
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A
(Candelas Per Lux Per Square M eter)

Observation =~ cnwrance 2 3 § B & Fluoresent  Fluorescent
Angle, degrees Angle, = T 5 X @ YelowGreen Yellow

’ degrees = > O

0.2 -4.0 525 395 52 95 30 420 315

0.2 30.0 215 162 22 43 10 170 130

0.5 -4.0 310 230 31 56 18 245 185

0.5 30.0 135 100 14 27 6 110 81

1.0 -4.0 120 60 8 16 36 64 48

1.0 30.0 45 34 45 9 2 36 27

TRAFFIC CONTROL

The Contractor will be required to give the Engineer a minimum of two (2) weeks written notice
before starting work. The Department will be responsible for erection and maintenance of all
stationary work zone signing for offsite detours if required by the Engineer. The Contractor will
be responsible for furnishing, installing, and maintaining all temporary work zone signing shown
on NCDOT Roadway Standard Drawing No. 1101.03 sheets 1 of 9 and 2 of 9 which will be
required to maintain traffic at all times during the life of the project.

The Department will be responsible for placement of final pavement markings.

All materials used for traffic control shall meet the applicable requirements for Division 10 of
the January 2012 Standard Specifications for Roads and Structures.
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Temporary work zone signing shall be placed in accordance with the Manual on Uniform Traffic
Control Devices.

Payment for all temporary work zone signing and other incidental work related to traffic control

will be made under the contract line items “Work Zone Signs (Stationary)”, “Work Zone Signs
(Barricade Mounted)” and “Barricades (Type I11)".

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the
resulting sedimentation and turbidity of surface waters. Comply with the requirements herein
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit
for the work is required.

Establish a chain of responsibility for operations and subcontractors operations to ensure that
the Erosion and Sediment Control/Sormwater Pollution Prevention Plan is implemented and
maintained over the life of the contract.

(A)  Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater
Supervisor to manage the Contractor and subcontractor operations, insure compliance
with Federal, State and Local ordinances and regulations, and manage the Quality
Control Program.

(B) Certified Foreman - Provide a certified, trained foreman for each construction operation
that increases the potential for soil erosion or the possible sedimentation and turbidity of
surface waters.

(C)  Certified Installer - Provide a certified installer to install or direct the installation for
erosion or sediment/stormwater control practices.

(D) Certified Designer - Provide a certified designer for the design of the erosion and
sediment control/stormwater component of reclamation plans and, if applicable, for the
design of the project erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A) Certified Eroson and Sediment Control/Sormwater Supervisor - The Certified
Supervisor shall be Level 11 and responsible for ensuring the erosion and sediment
control/stormwater plan is adequately implemented and maintained on the project and for
conducting the quality control program. The Certified Supervisor shall be on the project
within 24 hours notice from initial exposure of an erodible surface to the project’s final
acceptance. Perform the following duties:
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(1)

(2)

Wilkes County

Manage Operations - Coordinate and schedule the work of subcontractors so that
erosion and sediment control/stormwater measures are fully executed for each
operation and in atimely manner over the duration of the contract.

@ Oversee the work of subcontractors so that appropriate erosion and
sediment control/stormwater preventive measures are conformed to at
each stage of the work.

(b) Prepare the required National Pollutant Discharge Elimination System
(NPDEYS) Inspection Record and submit to the Engineer.

(©) Attend all weekly or monthly construction meetings to discuss the findings
of the NPDES inspection and other related issues.

(d) Implement the erosion and sediment control/stormwater site plans
requested.

(e Provide any needed erosion and sediment control/stormwater practices for
the Contractor’s temporary work not shown on the plans, such as, but not
limited to work platforms, temporary construction, pumping operations,
plant and storage yards, and cofferdams.

)] Acquire applicable permits and comply with requirements for borrow pits,
dewatering, and any temporary work conducted by the Contractor in
jurisdictional areas.

(9) Conduct all erosion and sediment control/stormwater work in atimely and
workmanlike manner.

(h) Fully perform and install erosion and sediment control/stormwater work
prior to any suspension of the work.

Q) Coordinate with Department, Federal, State and Local Regulatory
agencies on resolution of erosion and sediment control/stormwater issues
due to the Contractor’ s operations.

()] Ensure that proper cleanup occurs from vehicle tracking on paved surfaces
or any location where sediment leaves the Right-of-Way.

(k) Have available a set of erosion and sediment control/stormwater plans that
are initialed and include the installation date of Best Management
Practicess. These practices shall include temporary and permanent
groundcover and be properly updated to reflect necessary plan and field
changes for use and review by Department personnel as well as regulatory
agencies.

Requirements set forth under the NPDES Permit - The Department's NPDES
Stormwater permit (NCS000250) outlines certain objectives and management
measures pertaining to construction activities. The permit references
NCG010000, General Permit to Discharge Sormwater under the NPDES, and
states that the Department shall incorporate the applicable requirements into its
delegated Erosion and Sediment Control Program for construction activities
disturbing one or more acres of land. The Department further incorporates these
requirements on all contracted bridge and culvert work at jurisdictional waters,
regardless of size. Some of the requirements are, but are not limited to:

@ Control project site waste to prevent contamination of surface or ground
waters of the dtate, i.e. from equipment operation/maintenance,
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(3)

(b)

(©)

(d)
(€)
(f)

(9)
(h)

Wilkes County

construction materials, concrete washout, chemicals, litter, fuels,
lubricants, coolants, hydraulic fluids, any other petroleum products, and
sanitary waste.

Inspect erosion and sediment control/stormwater devices and stormwater
discharge outfalls at least once every 7 calendar days, twice weekly for
construction related Federal Clean Water Act, Section 303(d) impaired
streams with turbidity violations, and within 24 hours after a significant
rainfall event of 0.5 inch that occurs within a 24 hour period.

Maintain an onsite rain gauge or use the Department’s Multi-Sensor
Precipitation Estimate website to maintain a daily record of rainfall
amounts and dates.

Maintain erosion and sediment control/stormwater inspection records for
review by Department and Regulatory personnel upon request.

I mplement approved reclamation plans on all borrow pits, waste sites and
staging areas.

Maintain a log of turbidity test results as outlined in the Department's
Procedure for Monitoring Borrow Pit Discharge.

Provide secondary containment for bulk storage of liquid materials.
Provide training for employees concerning general erosion and sediment
control/stormwater awareness, the Department’s NPDES Stormwater
Permit NCS000250 requirements, and the applicable requirements of the
General Permit, NCG010000.

Report violations of the NPDES permit to the Engineer immediately who
will notify the Division of Water Quality Regional Office within 24 hours
of becoming aware of the violation.

Quality Control Program - Maintain a quality control program to control erosion,
prevent sedimentation and follow provisions/conditions of permits. The quality
control program shall:

(@
(b)
(©)
(d)
(€)
(f)

(9)
(h)

Follow permit requirements related to the Contractor and subcontractors
construction activities.

Ensure that all operators and subcontractors on site have the proper
erosion and sediment control/stormwater certification.

Notify the Engineer when the required certified erosion and sediment
control/stormwater personnel are not available on the job site when
needed.

Conduct the inspections required by the NPDES permit.

Take corrective actions in the proper timeframe as required by the NPDES
permit for problem areas identified during the NPDES inspections.
Incorporate erosion control into the work in a timely manner and stabilize
disturbed areas with mulch/seed or vegetative cover on a section-by-
section basis.

Use flocculants approved by state regulatory authorities where appropriate
and where required for turbidity and sedimentation reduction.

Ensure proper installation and maintenance of temporary erosion and
sediment control devices.
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(B)

(©)

(D)

0] Remove temporary erosion or sediment control devices when they are no
longer necessary as agreed upon by the Engineer.

()] The Contractor’'s quality control and inspection procedures shall be
subject to review by the Engineer. Maintain NPDES inspection records
and make records available at all times for verification by the Engineer.

Certified Foreman - At least one Certified Foreman shall be onsite for each type of work
listed herein during the respective construction activities to control erosion, prevent
sedimentation and follow permit provisions:

(¢D)] Foreman in charge of grading activities
2 Foreman in charge of bridge or culvert construction over jurisdictional areas
3 Foreman in charge of utility activities

The Contractor may request to use the same person as the Level Il Supervisor and
Level Il Foreman. This person shall be onsite whenever construction activities as
described above are taking place. This request shall be approved by the Engineer prior to
work beginning.

The Contractor may request to name a single Level Il Foreman to oversee multiple
construction activities on small bridge or culvert replacement projects. This request shall
be approved by the Engineer prior to work beginning.

Certified Installers - Provide at least one onsite, Level | Certified Installer for each of the
following erosion and sediment control/stormwater crew:

D Seeding and Mulching

2 Temporary Seeding

(©)) Temporary Mulching

(@) Sodding

(5) Silt fence or other perimeter erosion/sediment control device installations

(6) Erosion control blanket installation

@) Hydraulic tackifier installation

(8) Turbidity curtain installation

9 Rock ditch check/sediment dam installation

(10) Ditch liner/matting installation

(11) Inlet protection

(12) Riprap placement

(13) Stormwater BMP installations (such as but not limited to level spreaders,
retention/detention devices)

(14) Pipeinstallations within jurisdictional areas

If a Level | Certified Installer is not onste, the Contractor may substitute
alLevel Il Foreman for aLevel | Ingtaller, provided the Level 11 Foreman is not tasked to
another crew requiring Level |1 Foreman oversight.

Certified Designer - Include the certification number of the Level 111-B Certified
Designer on the erosion and sediment control/stormwater component of all reclamation
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plans and if applicable, the certification number of the Level 111-A Certified Designer on
the design of the project erosion and sediment control/stormwater plan.

Preconstruction M eeting

Furnish the names of the Certified Erosion and Sediment Control/Sormwater Supervisor,
Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of
changes in certified personnel over the life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the
ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from
improper testing or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer - Operations to the certification entity, certification
for Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or
suspended with the issuance of an Immediate Corrective Action (ICA), Notice of
Violation (NOV), or Cease and Desist Order for erosion and sediment control/stormwater related
issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due to
the following:

(A)  Failureto adequately perform the duties as defined within this certification provision.

(B)  Issuance of an ICA, NOV, or Cease and Desist Order.

(C©)  Failure to fully perform environmental commitments as detailed within the permit
conditions and specifications.

(D) Demonstration of erroneous documentation or reporting techniques.

(E)  Cheating or copying another candidate’ s work on an examination.

(F Intentional falsification of records.

(G) Directing a subordinate under direct or indirect supervision to perform any of the above
actions.

(H)  Dismissal from acompany for any of the above reasons.

() Suspension or revocation of one's certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and the
Corporate Head of the company that employs the certificant.

A certificant has the right to appeal any adverse action which results in suspension or permanent

revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar
days after receiving notice of the proposed adverse action.
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Chief Engineer - Operations
1537 Mail Service Center
Raleigh, NC 27699-1537

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming
effective on the date specified on the certified notice. Failure to appeal within the time specified
will result in a waiver of all future appeal rights regarding the adverse action taken. The
certificant will not be allowed to perform duties associated with the certification during the
appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.
Decision of the Chief Engineer will be final and will be made in writing to the certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written
examination and any proficiency examination, at the conclusion of the specified suspension
period, prior to having the certification reinstated.

M easurement and Payment

Certified Erosion and Sediment Control/Sormwater Supervisor, Certified Foremen, Certified

Installers and Certified Designer will be incidental to the project for which no direct
compensation will be made.

EROSION, SILTATION, AND POLLUTION CONTROL

The Contractor shall exercise every reasonable precaution and take all necessary measures
throughout the life of the project to prevent erosion, siltation, and pollution in accordance with
Section 107-12 of the Standard Specifications. Silt fence and erosion control measures shall be
installed in accordance with the Section 1605 of the Sandard Specifications, and in locations
directed by the Engineer or his representative.

ENVIRONMENTAL STEWARDSHIP AND PERFORMANCE OF EROSION CONTROL

The Contractor shall perform all aspects of his/ her work related to the project in a manner that
is considerate of the environment and is representative of the Department’s commitment to
environmental stewardship. The Contractor shall take initiative to adhere to the erosion control
plans and all provisions stated in the related permits. The Contractor shall provide additional
measures above and beyond the plans and provisions when required to protect the environment.
The Contractor shall also comply with all other general requirements of the regulatory agencies.
These include but are not limited to the US Army Corps of Engineers, NC Wildlife Resources
Commission (comments included in the Corps permit), NC Department of Environment and
Natura Resources — Land Quality Section, NC Department of Environment and Natural
Resources — Water Quality Section, etc. It is the responsibility of the Contractor to be familiar
and to comply with the contract permit provisions, erosion control plan, general requirements of
the agencies, and all laws pertaining to land disturbing activities.
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Erosion Control Devices shall be installed and maintained in a timely manner throughout the life
of the project. Such devices shall be constructed and maintained by the end of each workday.
Modifications to the Erosion Control Plan shall be approved by the Engineer or his
representative. Prior to grubbing and / or grade-work, erosion control devices shall be installed
to prevent any loss of sedimentation into streams or outside the perimeter of the project. Inlet and
outlet protection for pipes shall be constructed as part of the pipe installation in a continuous
manner. Erosion control devices should not be placed in the stream itself.

In the event the Contractor does not comply with the erosion control plan and environmental
conditions of the contract, liquidated damages of $1,000.00 per day shall be imposed until the
corrective action is taken in order to meet the requirements. These damages shall pertain to any
permit condition and erosion control measure that is not installed and maintained in accordance
with the erosion control plan, permit conditions, project special provisions, Sandard
Specifications, and directions provided by the Engineer or hisher representative. Disregard for
the environment by the Contractor shall also subject the Contractor to such damages.

In the event that a Notice of Violation is issued for the project by NCDENR, the Contractor shall
be assessed a single amount of $5,000.00. If additional Violations are issued on the same
project, liquidated damages of $10,000.00 per occurrence will be imposed on the Contractor.
Subsequent to the issuance of a NOV, the Contractor shall work in a continuous manner to
comply with the required corrective action by the deadline given by the issuing agency. If the
corrective actions are not completed by the required date of compliance, the Department shall
impose additional liquidated damages of $1,000.00 per day. All damages stated above shall
also apply to the issuance of an Immediate Corrective Action (ICA) by the Department.

All liquidated damages described above shall be deducted from monies due to the Contractor.

The Contractor shall also comply with Article 107-12 and Division 16 of the Sandard
Specifications.

ENVIRONMENTAL NOTESTO CONTRACTOR

1. Environmental stewardship and timely performance of erosion control shall be expected
of the Contractor on this project.

2. The Contractor may be subject to fines imposed by the Department for violations and / or
non-compliance related to environmental permits and erosion control issues (see special
provisions).

3. Pipe ingtallation shall include immediate protection of the inlet and outlet with
appropriate erosion control measures as part of the pipe installation process by the end of
each day.

4. Installation of all pipe(s) shall be completed in a continuous manner.

5. Vegetation shall not be disturbed beyond the limits of construction without approval by
the Engineer.

6. Any ground disturbance beyond areas protected by installed erosion control devices shall
be protected immediately — no exceptions. This may require hand seeding and mulching
in Some cases.

7. Temporary erosion control measures to protect areas of work shall be installed by end of
each day, regardless the construction stage of a particular operation.
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8.
9.

10.

11.

12.
13.

14.

15.

16.

Erosion control measures installed after the fact is not acceptable practice.

Ditches that are not to final grade shall have the necessary temporary erosion control
measures installed by the end of the day, including any basins and rock checks.

Filter stone and Class B Rip Rap for erosion control shall be installed at any location
where runoff leaves the project. Class B Rip Rap only is not acceptable.

Blasting shall be controlled with appropriate measures to prevent fly rock and loss of
material into rivers and streams and outside the limits of construction. Blasting mats will
be required. Blasting shall not take place without the presence of an Inspector. The
Contractor shall provide a 24-hour notice prior to blasting in a particular area. The
Contractor shall be responsible for any and all damages that may occur from blasting,
including any fines. The Contractor shall consider and implement when feasible
alternative methods to blasting around environmentally sensitive areas.

No disturbed area shall be left unprotected from sediment runoff by the end of each day.
Grubbing shall not take place in an area until immediately before grading operations are
to commence in that particular area.

The Contractor is responsible for being familiar with the conditions of the environmental
permits.

The Contractor must comply with all provisions of the contract, sandard specifications
and drawings, and best management practices for bridge demolition and erosion control.
The presence of the Engineer or Inspector shall in no way lessen the Contractor’s
responsibility for compliance with the permits, conformity with erosion control, and
protection of the environment. Should the Engineer or Inspector fail to point out work
that is not in compliance for any reason, it shall in no way prevent later rejection or
correction to the unsatisfactory materials or work when discovered.

ENVIRONMENTALLY SENSITIVE AREAS

Description

This project is located in an Environmentally Sensitive Area. This designation requires special
procedures to be used for clearing and grubbing, temporary stream crossings, and grading
operations within the Environmentally Sensitive Areas identified on the plans and as designated
by the Engineer. This also requires special procedures to be used for seeding and mulching and
staged seeding within the project.

The Environmentally Sensitive Area shall be defined as a 50-foot buffer zone on both sides of
the stream or depression measured from top of streambank or center of depression.

Construction M ethods

(A)

Clearing and Grubbing

In areas identified as Environmentally Sensitive Areas, the Contractor may perform
clearing operations, but not grubbing operations until immediately prior to beginning
grading operations as described in Article 200-1 of the Sandard Specifications. Only
clearing operations (not grubbing) shall be allowed in this buffer zone until immediately
prior to beginning grading operations. Erosion control devices shall be installed
immediately following the clearing operation.
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(B)

(©)

(D)

(E)

Grading

Once grading operations begin in identified Environmentally Sensitive Areas, work shall
progress in a continuous manner until complete. All construction within these areas shall
progress in a continuous manner such that each phase is complete and areas are
permanently stabilized prior to beginning of next phase. Failure on the part of the
Contractor to complete any phase of construction in a continuous manner in
Environmentally Sensitive Areas will be just cause for the Engineer to direct the
suspension of work in accordance with Article 108-7 of the Standard Specifications.

Temporary Stream Crossings

Any crossing of streams within the limits of this project shall be accomplished in
accordance with the requirements of Subarticle 107-13(B) of the Standard Specifications.

Seeding and Mulching

Seeding and mulching shall be performed in accordance with Section 1660 of the
Sandard Specifications and vegetative cover sufficient to restrain erosion shall be
installed immediately following grade establishment.

Seeding and mulching shall be performed on the areas disturbed by construction
immediately following final grade establishment. No appreciable time shall lapse into
the contract time without stabilization of slopes, ditches and other areas within the
Environmentally Sensitive Areas.

Stage Seeding

The work covered by this section shall consist of the establishment of a vegetative cover
on cut and fill slopes as grading progresses. Seeding and mulching shall be done in
stages on cut and fill slopes that are greater than 20 feet in height measured along the
slope, or greater than 2 acresin area. Each stage shall not exceed the limits stated above.

Additional payments will not be made for the requirements of this section, as the cost for this
work shall be included in the contract unit prices for the work involved.

DISADVANTAGED BUSINESS ENTERPRISE (DIVISIONS)

Description

The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s
policy of ensuring nondiscrimination in the award and administration of contracts financed in
whole or in part with Federal funds. This provision is guided by 49 CFR Part 26.

45



DK 00102 Wilkes County
Definitions

Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to
meet the DBE goal. No submittal of a Letter of Intent is required.

Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to
meet the DBE goal by submission of a Letter of Intent. Or any DBE used as a replacement for
apreviously committed DBE firm.

Contract Goal Requirement - The approved DBE participation at time of award, but not greater
than the advertised contract goal.

DBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed DBE subcontractor(s).

Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business
Enterprise through the North Carolina Unified Certification Program.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming
the Contractor's approved, committed DBE participation along with a listing of the committed
DBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises, the materials or supplies obtained by the Contractor.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the contract are
bought, kept in stock, and regularly sold to the public in the usual course of business. A regular
dealer engages in, asits principal business and in its own name, the purchase and sale or lease of
the products in question. A regular dealer in such bulk items as steel, cement, gravel, stone, and
petroleum products need not keep such products in stock, if it owns and operates distribution
equipment for the products. Brokers and packagers are not regarded as manufacturers or regular
dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides
comprehensive services and information to applicants for DBE certification, such that
an applicant is required to apply only once for a DBE certification that will be honored by all
recipients of USDOT funds in the state and not limited to the Department of Transportation only.
The Certification Program is in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.

Forms and Websites Referenced in this Provision
DBE Payment Tracking System - On-line system in which the Contractor enters the payments

made to DBE subcontractors who have performed work on the project.
https.//apps.dot.state.nc.us'V endor/Payment Tracking/
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DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
DBE firms working on the project. This form is for paper bid projects only.
http://www.ncdot.org/doh/forms/filesDBE-I1S.xIs

RF-1 DBE Replacement Request Form - Form for replacing a committed DBE.
https://apps.dot.state.nc.us_includes/download/external.html 2pdf=http%3A//www.ncdot.gov/
doh/forms/files/RF-1.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://www.ncdot.org/doh/operations/dp _chief eng/constructionunit/saf.xls

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.
The form acts as a written joint check agreement among the parties providing full and prompt
disclosure of the expected use of joint checks.
https://apps.dot.state.nc.us_includes/download/external.html 2pdf=http%3A//www.ncdot.gov/
doh/forms/files/JC-1.pdf

Letter of Intent - Form signed by the Contractor and the DBE subcontractor, manufacturer
or regular dealer that affirms that a portion of said contract is going to be performed by the
signed DBE for the amount listed at the time of bid.
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent. pdf

Listing of DBE Subcontractors Form - Form for entering DBE subcontractors on a project that
will meet this DBE goal. Thisform isfor paper bids only.
http://www.ncdot.gov/doh/preconstruct/ps/word/M1SC2.doc

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes
in the work areas where DBEs quoted on the project. This sheet is submitted with good faith
effort packages.
http://www.ncdot.gov/business/ocs/goodfaith/excel/Ex_Subcontractor Quote Comparison.x|s

DBE Goal

The following DBE goal for participation by Disadvantaged Business Enterprises is established
for this contract:

Disadvantaged Business Enterprises 5.0%

(A) If the DBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that DBES participate in at least the percent of the contract as
set forth above as the DBE goal.

(B) If the DBE goal is zero, the Contractor shall make an effort to recruit and use DBES

during the performance of the contract. Any DBE participation obtained shall be
reported to the Department.
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Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that
are certified through NCUCP in the Directory of Transportation Firms. Only firms identified
inthe Directory as DBE certified shall be used to meet the DBE goa. The Directory can be
found at the following link. https://partner.ncdot.gov/VendorDirectory/default. html

The listing of an individual firm in the directory shall not be construed as an endorsement of the
firm’s capability to perform certain work.

Listing of DBE Subcontractors

At the time of bid, bidders shall submit all DBE participation that they anticipate to use during
the life of the contract. Only those identified to meet the DBE goal will be considered
committed, even though the listing shall include both committed DBE subcontractors and
additional DBE subcontractors. Additional DBE subcontractor participation submitted at the
time of bid will be used toward the overall race-neutral goal. Only those firms with current
DBE certification at the time of bid opening will be acceptable for listing in the bidder's
submittal of DBE participation. The Contractor shall indicate the following required
information:

Blank forms will not be deemed to represent zero participation. Bids submitted that do not
have DBE participation indicated on the appropriate form will not be read publicly during the
opening of bids. The Department will not consider these bids for award and the proposal will be
rejected.

(A)  If the DBE goal is more than zero,

D Bidders, at the time the bid proposal is submitted, shall submit a listing of DBE
participation, including the names and addresses on Listing of
DBE Subcontractors contained elsewhere in the contract documents in order for
the bid to be considered responsive. Bidders shall indicate the total dollar value
of the DBE participation for the contract.

2 If bidders have no DBE participation, they shall indicate this on the Listing of
DBE Subcontractors by entering the word “None” or the number “0.” This form
shall be completed in its entirety.

(©)) The bidder shall be responsible for ensuring that the DBE is certified at the time
of bid by checking the Directory of Transportation Firms. If the firm is not
certified at the time of the bid-letting, that DBE’s participation will not count
towards achieving the DBE goal.

(B) If the DBE goal is zero, bidders, at the time the bid proposal is submitted, shall enter the

word “None’; or the number “0”; or if there is participation, add the value on the Listing
of DBE Subcontractors contained elsewhere in the contract documents.
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DBE Prime Contractor

When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is
responsible for meeting the goal or making good faith efforts to meet the goal, just like any other
bidder. In most cases, a DBE bidder on a contract will meet the DBE goal by virtue of the work
it performs on the contract with its own forces. However, all the work that is performed by the
DBE bidder and any other DBE subcontractors will count toward the DBE goal. The DBE
bidder shall list itself along with any DBE subcontractors, if any, in order to receive credit
toward the DBE goal.

For example, if the DBE goal is 45% and the DBE bidder will only perform 40% of the contract
work, the prime will list itself at 40%, and the additional 5% shall be obtained through additional
DBE participation with DBE subcontractors or documented through a good faith effort.

DBE prime contractors shall also follow Sections A or B listed under Listing of
DBE Subcontractor just as a non-DBE bidder would.

Written Documentation — L etter of Intent

The bidder shall submit written documentation for each DBE that will be used to meet the
DBE goal of the contract, indicating the bidder’s commitment to use the DBE in the contract.
This documentation shall be submitted on the Department’s form titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 12:00 noon of the
sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or
an official state holiday. In that situation, it is due in the office of the Engineer no later than
12:00 noon on the next official state business day.

If the bidder fails to submit the Letter of Intent from each committed DBE to be used toward the
DBE god, or if the form is incomplete (i.e. both signatures are not present), the
DBE participation will not count toward meeting the DBE goal. If the lack of this participation
drops the commitment below the DBE goal, the Contractor shall submit evidence of good faith
efforts, completed in its entirety, to the Engineer no later than 12:00 noon on the eighth calendar
day following opening of bids, unless the eighth day falls on Saturday, Sunday or an official state
holiday. In that situation, it is due in the office of the Engineer no later than 12:00 noon on the
next official state business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed the DBE goal the apparent lowest responsive bidder shall
submit to the Department documentation of adequate good faith efforts made to reach the
DBE goal.

One complete set and three copies of this information shall be received in the office of the
Engineer no later than 12:00 noon of the sixth calendar day following opening of bids, unless the
sixth day falls on Saturday, Sunday or an official state holiday. In that situation, it is due in the
office of the Engineer no later than 12:00 noon on the next official state business day.
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Note: Where the information submitted includes repetitious solicitation letters, it will be
acceptable to submit a representative letter along with a distribution list of the firms that were
solicited. Documentation of DBE quotations shall be a part of the good faith effort submittal.
This documentation may include written subcontractor quotations, telephone log notations of
verbal quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with DBE GoalsM ore Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to
achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be
expected to obtain sufficient DBE participation. Adequate good faith efforts also mean that the
bidder actively and aggressively sought DBE participation. Mere pro forma efforts are not
considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts
a bidder has made. Listed below are examples of the types of actions a bidder will take in
making a good faith effort to meet the goal and are not intended to be exclusive or exhaustive,
nor is it intended to be a mandatory checklist.

(A)  Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices through the use of the NCDOT Directory of
Transportation Firms) the interest of all certified DBEs who have the capability to
perform the work of the contract. The bidder must solicit this interest within at least
10 days prior to bid opening to allow the DBEs to respond to the solicitation. Solicitation
shall provide the opportunity to DBEs within the Division and surrounding Divisions
where the project is located. The bidder must determine with certainty if the DBES are
interested by taking appropriate steps to follow up initial solicitations.

(B)  Selecting portions of the work to be performed by DBES in order to increase the
likelihood that the DBE goas will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate
DBE participation, even when the prime contractor might otherwise prefer to perform
these work items with its own forces.

(C)  Providing interested DBEs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to
asolicitation.

D) O Negotiating in good faith with interested DBEs. It isthe bidder’s responsibility to
make a portion of the work available to DBE subcontractors and suppliers and
to select those portions of the work or material needs consistent with the available
DBE subcontractors and suppliers, so asto facilitate DBE participation. Evidence
of such negotiation includes the names, addresses, and telephone numbers of
DBEs that were considered; a description of the information provided regarding
the plans and specifications for the work selected for subcontracting; and
evidence as to why additional agreements could not be reached for DBEs
to perform the work.
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(E)

(F)

(©G)

(H)

()

(2) A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including DBE subcontractors, and would take
afirm'sprice and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBEs is not in itself sufficient reason for a bidder’s failure to meet the
contract DBE goal, as long as such costs are reasonable. Also, the ability
or desire of a prime contractor to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidding contractors are not, however, required to accept higher quotes
from DBEs if the price difference is excessive or unreasonable.

Not rejecting DBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The bidder’s standing within its industry, membership
in specific groups, organizations, or associates and political or social affiliations
(for example, union vs. non-union employee status) are not legitimate causes for the
rejection or non-solicitation of bids in the bidder’ s efforts to meet the project goal.

Making efforts to assist interested DBEs in obtaining bonding, lines of credit,
or insurance as required by the recipient or bidder.

Making efforts to assist interested DBES in obtaining necessary equipment, supplies,
materials, or related assistance or services.

Effectively using the services of available minority/women community organizations;
minority/women contractors groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of DBEs. Contact within 7 days from the bid
opening NCDOT’s Business Development Manager in the Business Opportunity and
Work Force Development Unit to give notification of the bidder’s inability to get DBE
guotes.

Any other evidence that the bidder submits which shows that the bidder has made
reasonable good faith efforts to meet the DBE goal.

In addition, the Department may take into account the following:

(1)  Whether the bidder's documentation reflects a clear and realistic plan for
achieving the DBE goal.

2 The bidders' past performance in meeting the DBE goals.

3 The performance of other bidders in meeting the DBE goal. For example, when
the apparent successful bidder fails to meet the DBE goal, but others meet it, you
may reasonably raise the question of whether, with additional reasonable efforts
the apparent successful bidder could have met the goal. If the apparent successful
bidder fails to meet the DBE goal, but meets or exceeds the average
DBE participation obtained by other bidders, the Department may view this,
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in conjunction with other factors, as evidence of the apparent successful bidder
having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder,
the Department reserves the right to award the contract to the next lowest responsive bidder that
can satisfy to the Department that the DBE goal can be met or that an adequate good faith effort
has been made to meet the DBE goal.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith. A contractor
may appeal a determination of non-good faith made by the Goal Compliance Committee. If a
contractor wishes to appeal the determination made by the Committee, they shall provide written
notification to the Engineer. The appeal shall be made within 2 business days of notification of
the determination of non-good faith.

Counting DBE Participation Toward M eeting DBE Goal
(A)  Participation

The total dollar value of the participation by a committed DBE will be counted toward
the contract goal requirement. The total dollar value of participation by a committed
DBE will be based upon the value of work actually performed by the DBE and the actual
payments to DBE firms by the Contractor.

(B)  Joint Checks

Prior notification of joint check use shall be required when counting DBE participation
for services or purchases that involves the use of a joint check. Notification shall be
through submission of Form JC-1 (Joint Check Notification Form) and the use of joint
checks shall be in accordance with the Department's Joint Check Procedures.

(C)  Subcontracts (Non-Trucking)

A DBE may enter into subcontracts. Work that a DBE subcontracts to another DBE firm
may be counted toward the contract goal requirement. Work that a DBE subcontracts to
a non-DBE firm does not count toward the contract goa requirement.
If a DBE contractor or subcontractor subcontracts a significantly greater portion of the
work of the contract than would be expected on the basis of standard industry practices,
it shall be presumed that the DBE is not performing acommercially useful function.
TheDBE may present evidence to rebut this presumption to the Department.
The Department's decision on the rebuttal of this presumption is subject to review by the
Federal Highway Administration but is not administratively appealable to USDOT.

(D)  Joint Venture

When a DBE performs as a participant in a joint venture, the Contractor may count
toward its contract goal requirement a portion of the total value of participation with the
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(E)

(F)

DBE in the joint venture, that portion of the total dollar value being a distinct clearly
defined portion of work that the DBE performs with its forces.

Suppliers

A contractor may count toward its DBE requirement 60 percent of its expenditures for
materials and supplies required to complete the contract and obtained from a DBE regular
dealer and 100 percent of such expenditures from a DBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its DBE requirement the following expenditures to
DBE firmsthat are not manufacturers or regular dealers:

D The fees or commissions charged by a DBE firm for providing a bona fide
service, such as professional, technical, consultant, or managerial services, or for
providing bonds or insurance specifically required for the performance of
aDOT-assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

2 With respect to materials or supplies purchased from a DBE, which is neither
amanufacturer nor a regular dealer, count the entire amount of fees or
commissions charged for assistance in the procurement of the materials and
supplies, or fees or transportation charges for the delivery of materials or supplies
required on a job site (but not the cost of the materials and supplies themselves),
provided the fees are determined to be reasonable and not excessive as compared
with fees customarily allowed for similar services.

Commercially Useful Function

(A)

DBE Utilization

The Contractor may count toward its contract goa requirement only expenditures to
DBEs that perform a commercially useful function in the work of a contract.
A DBE performs a commercially useful function when it is responsible for execution of
the work of the contract and is carrying out its responsibilities by actually performing,
managing, and supervising the work involved. To perform acommercially useful
function, the DBE shall also be responsible with respect to materials and supplies used on
the contract, for negotiating price, determining quality and quantity, ordering the material
and installing (where applicable) and paying for the material itself. To determine
whether a DBE is performing acommercially useful function, the Department will
evaluate the amount of work subcontracted, industry practices, whether the amount the
firm is to be paid under the contract is commensurate with the work it is actually
performing and the DBE credit claimed for its performance of the work, and any other
relevant factors.
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(B) DBE Utilization in Trucking

The following factors will be used to determine if a DBE trucking firm is performing
acommercially useful function.

(1)

(2)

©)

(4)

()

(6)

(7)

The DBE shall be responsible for the management and supervision of the entire
trucking operation for which it is responsible on a particular contract, and there
shall not be a contrived arrangement for the purpose of meeting DBE goals.

The DBE shall itself own and operate at least one fully licensed, insured, and
operational truck used on the contract.

The DBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using drivers
it employs.

The DBE may subcontract the work to another DBE firm, including
an owner-operator who is certified asaDBE. The DBE who subcontracts work to
another DBE receives credit for the total value of the transportation services the
subcontracted DBE provides on the contract.

The DBE may also subcontract the work to a non-DBE firm, including from
an owner-operator. The DBE who subcontracts the work to a non-DBE is entitled
to credit for the total value of transportation services provided by the
non-DBE subcontractor not to exceed the value of transportation services
provided by DBE-owned trucks on the contract. Additional participation by
non-DBE subcontractors receives credit only for the fee or commission it receives
as aresult of the subcontract arrangement. The value of services performed under
subcontract agreements between the DBE and the Contractor will not count
towards the DBE contract requirement.

A DBE may lease truck(s) from an established equipment leasing business open
to the general public. The lease must indicate that the DBE has exclusive use of
and control over the truck. This requirement does not preclude the leased truck
from working for others during the term of the lease with the consent of the DBE,
so long as the lease gives the DBE absolute priority for use of the leased truck.
This type of lease may count toward the DBE’s credit as long as the driver is
under the DBE’s payroll.

Subcontracted/leased trucks shall display clearly on the dashboard the name of the
DBE that they are subcontracted/leased to and their own company name if it is not
identified on the truck itself. Magnetic door signs are not permitted.

DBE Replacement

When a Contractor has relied on a commitment to a DBE firm (or an approved substitute
DBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate
the DBE for convenience. This includes, but is not limited to, instances in which the Contractor
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seeks to perform the work of the terminated subcontractor with another DBE subcontractor,
anon-DBE subcontractor, or with the Contractor’s own forces or those of an affiliate. A DBE
may only be terminated after receiving the Engineer’s written approval based upon a finding of
good cause for the termination.

All requests for replacement of a committed DBE firm shall be submitted to the Engineer for
approval on Form RF-1 (DBE Replacement Request). If the Contractor fails to follow this
procedure, the Contractor may be disqualified from further bidding for a period of up to
6 months.

The Contractor shall comply with the following for replacement of a committed DBE:
(A)  Performance Related Replacement

When a committed DBE is terminated for good cause as stated above, an additional DBE
that was submitted at the time of bid may be used to fulfill the DBE commitment.
A good faith effort will only be required for removing a committed DBE if there were no
additional DBEs submitted at the time of bid to cover the same amount of work as the
DBE that was terminated.

If areplacement DBE is not found that can perform at least the same amount of work as
the terminated DBE, the Contractor shall submit a good faith effort documenting the
stepstaken. Such documentation shall include, but not be limited to, the following:

D Copies of written notification to DBEs that their interest is solicited in contracting
the work defaulted by the previous DBE or in subcontracting other items of work
in the contract.

2 Effortsto negotiate with DBES for specific subbids including, at a minimum:

@ The names, addresses, and telephone numbers of DBEs who were
contacted.

(b) A description of the information provided to DBESs regarding the plans
and specifications for portions of the work to be performed.

(3  Alist of reasons why DBE quotes were not accepted.

4 Efforts made to assist the DBES contacted, if needed, in obtaining bonding or
insurance required by the Contractor.

(B)  Decertification Replacement

D When a committed DBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the
Department  will not require the Contractor to olicit replacement
DBE participation equal to the remaining work to be performed by the decertified
firm. The participation equal to the remaining work performed by the decertified
firm will count toward the contract goal requirement.
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2 When a committed DBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named DBE firm, the Contractor shall
take al necessary and reasonable steps to replace the DBE subcontractor with
another DBE subcontractor to perform at least the same amount of work to meet
the DBE goal requirement. If a DBE firm is not found to do the same amount of
work, agood faith effort must be submitted to NCDOT (see A herein for required
documentation).

Changesin the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed DBE, the Contractor will not be required to seek additional
participation. When the Engineer makes changes that result in additional work to be performed
by a DBE based upon the Contractor’s commitment, the DBE shall participate in additional work
to the same extent as the DBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal
impact on the contract amount, the Contractor shall seek additional participation by DBES unless
otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction,
and a portion or al of the work had been expected to be performed by a committed DBE, the
Contractor shall seek participation by DBES unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of
work that the Contractor committed to be performed by a DBE, the Contractor shall seek
additional participation by DBEs equal to the reduced DBE participation caused by the changes.
Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for al work which isto be performed by
a DBE subcontractor. The Department reserves the right to require copies of actual subcontract
agreements involving DBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit
a proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning
construction on the project. The plan shall include the names of all trucking firms proposed for
use, their certification type(s), the number of trucks owned by the firm, as well as the individual
truck identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a DBE for materials, supplies
or services, not otherwise documented by the SAF as specified above, the Contractor shall
furnish the Engineer a copy of the agreement. The documentation shall also indicate the
percentage (60% or 100%) of expenditures claimed for DBE credit.
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Reporting Disadvantaged Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to al
DBE firms, including material suppliers and contractors at all levels (prime, subcontractor,
or second tier subcontractor). This accounting shall be furnished to the Engineer for any given
month by the end of the following month. Failure to submit this information accordingly may
result in the following action:

(A)  Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders' list or the removal of
other entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to DBEs, it shall be the prime contractor’s responsibility to report all
monthly and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
further bidding until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
being approved for work on future projects until the required information is submitted.

Contractors reporting transportation services provided by non-DBE lessees shall evaluate the
value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.
The Contractor shall report the accounting of payments on the Department’s
DBE-1S (Subcontractor Payment Information) with each invoice. Invoices will not be processed
for payment until the DBE-IS is received.
Failureto Meet Contract Requirements
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2012 Sandard Specifications may be cause to disqualify the Contractor.
ERRATA
Revise the 2012 Standard Specifications as follows:
Division 2
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26" with

“Article 107-25".
Page 2-17, Article 226-3, M easurement and Payment, line 2, delete “pipe culverts,”.
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Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as
follows. Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone’; Line 12, replace
“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for
Potential Wetlands and Endangered Species’; and Line 33, replace “(6) Approval” with
“(4) Approval”.

Division 3
Page 3-1, after line 15, Article 300-2 M aterials, replace “1032-9(F)” with “1032-6(F)".

Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with
“reinforcement”.

Division 6
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula
Adjustments, replace “30” with “45”.
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)”.
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of
Po.075/Poe Ratio with “1.0".
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with
“Subarticle 1012-1(E)”

Divison 8
Page 8-23, line 10, Article 838-2 M aterials, replace “Portland Cement Concrete, Class B” with
“Portland Cement Concrete, ClassA”.

Division 12
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of thetitle.
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2" with “Table 1205-4".
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables
with “POLYUREA”.
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4" with “Table 1205-6".
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5" with “Table 1205-7".

Divison 15
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with
“Subarticle 235-3(C)".
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the
following: W = LD+/P <+ 148,000
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and
replace with “shall be performed”.
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”.

Division 17
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect
Center, delete this subarticle.
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Revise the 2012 Roadway Standard Drawings as follows:

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01”
with “1631.01".
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Special Provisions - Structure

OVERLAY SURFACE PREPARATION

DESCRIPTION

This provision addresses the surface preparation activities required prior to the placement of
latex modified concrete overlay. Unless specifically mentioned below, all requirements
specified for the bridge deck are also required for the approach slabs.

DEFINITIONS

Scarification shall consist of the removal of any asphalt wearing surface and concrete surface to
auniform depth within %" of the plan overlay thickness to the limits shown on the plans.

Hydro-demolition shall consist of the removal of the deck surface by means of high pressure
water blasting which will remove concrete, oil, dirt, concrete laitance and rust from the exposed
reinforcing bars by direct impact, pressurization of micro and macro cracks and cavitation
produced by jet instability.

MANAGING HYDRO-DEMOLITION WATER

Prior to beginning work, submit for approval a Hydro-demolition Management Plan. This plan
shall describe the collection, treatment, and disposal of run-off water generated by the
scarification and hydro-demolition processes. Prepare the plan in accordance to the NCDOT
Guidelines for Managing Hydro-demolition Water (a copy of which is included in the
Appendix). The contractor shall comply with applicable regulation concerning such water
disposal.

EQUIPMENT
Use the following surface preparation equipment:
« Scarifying equipment that is a power-operated, mechanical grinder capable of removing a
minimum depth of ¥4” for each pass.

. Hydro-demolition machine, self-propelled with a minimum orifice pressure of
17,000 psi.

. All water used for hydro-demolition shall be potable.
. Equipment capable of sawing concrete to the specified plan depth.

« Hand-held high velocity (7,500 psi minimum) water-jet equipment capable of removing
rust scale from reinforcing steel, removing small chips of concrete partially loosened by
the scarifying or chipping operation, and for removing rehydrated dust left from
scarification.

« Power driven hand tools for removal of unsound concrete are required that meet the
following requirements:
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- Pneumatic hammers weighing a nominal 35 Ib or less.
- Pneumatic hammer chisel-type bits that do not exceed the diameter of the shaft in
width.
« Hand tools such as hammers and chisels for removal of final particles of unsound
concrete.

. Vibratory screed for overlays, except as noted herein.

The hydro-demolition machine shall be self-propelled and capable of producing a water-jet
through an orifice at a pressure of at least 17,000 psi. The machine shall move the jet
transversely across the area and forward and backward so that the entire deck is covered with the
water-jet and operated at a pressure sufficient to remove the unsound concrete.

The machine shall have sufficient meansto control and vary the following functions:

(1) Water pressure.

(2) Angle and distance of the orifice in relation to the surface to be blasted.
(3) Limits of transverse and longitudinal movement of the orifice.

(4) Speed of the orifice in the transverse and longitudinal direction.

High pressure pump(s) shall be equipped with over-pressurization relief valves and rupture disc
systems. All high pressure components shall be rated at full working pressure of the hydro-
demolition system. The complete hydro-demolition system must be capable of depressurization
from a single point.

The equipment must operate a anoise level less than 90 decibels at a distance of 50 feet.

SURFACE PREPARATION

Remove all existing asphalt overlays and all loose, disintegrated, unsound or contaminated
concrete to the limits shown on the plans with the following requirements:

A. Sealing of Bridge Deck: Seal all expansion joints subject to run-off water from the hydro-
demolition process with material approved by the Engineer, prior to beginning any
demolition. The expansion joints shall remain sealed until water from the hydro-
demolition process no longer passes over them. Take all steps necessary to eliminate the
flow of water through the expansion joints, and any other locations water could leak from
the deck.

All deck drains in the immediate work area and other sections of the bridge affected by the
work being performed shall be sealed prior to beginning scarification. Drains shall remain
sealed until it has been determined that materials from the hydro-demolition and concrete
overlay operations cannot be discharged through them any longer.
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B. Scarifying Bridge Deck: Removal of any asphalt wearing surface from the bridge deck and
scarification of the concrete deck to remove the entire concrete surface of the deck to a
uniform depth within %2” of the plan overlay thickness, but not less than ¥%" inch above the
top mat of reinforcing steel.

It will be the Contractor’s responsibility to determine amount of cover for the reinforcing
steel. Use a pachometer or other approved device, as directed by Engineer, prior to
beginning hydro-demolition. Readings shall be taken in the presence of the Engineer.
Readings should be taken for each span at 1/5 points longitudinally and 1/3 points
transversely. This cost for this work will be considered incidental to the cost of hydro-
demolition of the bridge deck.

Estimated average cover to top mat:
Bridge#35 =134 :+/-Y%"
Bridge #117 = 1%2" . +/-Y4’

The above top mat cover dimensions are an estimate based on the best available information.
Calibrate scarifying equipment in order to avoid damaging the reinforcing steel in the bridge
floor or the approach slab. If reinforcing bars or bridge drainage devices are pulled up or
snagged during scarification operations, the cease work and consult with the Engineer to
determine any necessary adjustments to the roto-milling operation.

Remove and dispose of all concrete and asphalt, and thoroughly clean the scarified surface.
In areas where reinforcing steel is located in the depth to be scarified, use another method
with the Engineer’ s approval.

C. Cdlibration of Hydro-Demolition Equipment: Two trial areas shall be designated by the
Engineer to demonstrate that the equipment, personnel, and methods of operation are capable
of producing results to the satisfaction of the Engineer. The first trial area shall consist of
approximately 50 square feet of sound concrete as determined by the Engineer. The
equipment shall be calibrated to remove the sound concrete from the scarified surface to the
depth required to achieve the plan overlay thickness. After completion of this test area, the
equipment shall be moved to the second area consisting of deteriorated or defective concrete,
to determine whether this unsound concrete will be completely removed with the previous
calibration and to establish a baseline for requiring the contractor to place under-deck
containment in areas subject to full depth removal, before beginning the hydro-demolition
process in a span. Should it be determined that not all defective concrete has been removed,
the hydro-demolition system shall be recalibrated to remove an additional 1/4 inch of sound
concrete, then re-test on deteriorated concrete.

If additional defective concrete is found, the depth of cut will increase in 1/4 inch increments
until only sound concrete is found remaining.

When satisfactory results are obtained, the machine parameters shall be used for production
removal. The contractor shall make adjustments to the operating parameters, as required, to
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perform concrete removal as indicated on the plans and to adjust to the variance in the
compressive strength of the concrete.

Hand held water blasting equipment, pneumatic hammers, and hand tools may be substituted
for the hydro-demolition unit in inaccessible or inconvenient aress.

The Engineer will re-inspect after each removal and require additional removals until
compliance with plans and specifications are met.

Regardless of the method of removal, the removal operation shall be stopped if it is
determined that sound concrete is being removed to a depth greater than required by the
plans including any 1/4 inch increments added per the above calibration process.

Appropriate recalibration, or change in equipment and methods shall be performed prior to
resuming the removal operation.

D. Hydro-demolition (Overlay Depth): Remove by hydro-demolition or chipping with hand
tools all loose, unsound and contaminated deck concrete and, if necessary, sound concrete in
order to allow for the placement of an overlay with the minimum depth shown on the plans.
In areas where reinforcing steel is exposed and debonded for a length greater than 2 feet,
remove deck to an average depth of ¥2" below the exposed and debonded reinforcing steel.
Dispose of the unsound concrete, clean, repair or replace damaged reinforcing steel and
thoroughly clean the newly exposed surface.

Care shall be taken not to cut, stretch, or damage any exposed reinforcing steel.

Any areas of the prepared surface contaminated by oil or other materials detrimental to good
bond as a result of the contractor’s operations shall be cleaned at the contractor’s expense.

E. Classll Surface Preparation (Partial Depth): At locations specified on the plans for Class |1
Surface Preparation, verify the depth of removal achieved by the hydro-demolition. The
average depth of removal shall be approximately one-half the deck thickness but no less than
¥4 below the top mat of steel. When hydro-demolition did not achieve the Class I Surface
Preparation depth requirements, remove by hydro-demolition or chipping with hand tools all
existing patches and contaminated concrete to the required depth. No additional payment will
be made for Class || Surface Preparation depths achieved by the initial hydro-demolition.

All patches shall be removed under Class Il surface preparation. If any patch cannot be
removed by means of hydro-demolition, the Contractor shall use hand tools to remove the
patch. Areas indicated on the plans that require Class Il surface preparation, including the
locations of existing patches, are from the best information available. The Contractor shall
verify prior to surface preparation the location of all existing patches.

Dispose of the removed concrete, clean, repair or replace rusted or loose reinforcing steel and

thoroughly clean the newly exposed surface. Care shall be taken not to cut, stretch, or
damage any exposed reinforcing steel.
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In overhangs, removing concrete areas of less than 0.60 ft¥ft. length of bridge without
overhang support is permitted unless the Engineer directs otherwise. Overhang support is
required for areas removed greater than 0.60 ft%ft. length of bridge. Submit details of
overhang support to the Engineer for approval prior to beginning the work.

F. Classlll Surface Preparation (Full Depth): Remove by hydro-demolition or chipping with
hand tools the full depth of slab. Dispose of the removed concrete, clean, repair or replace
damaged reinforcing steel and thoroughly clean the newly exposed surface. Care shall be
taken not to cut, stretch, or damage any exposed reinforcing steel.

For areas of less than 3 ft* suspending forms from existing reinforcing steel using wire ties is
permitted. For larger areas, support forms by blocking from the beam flanges, or other
approved method.

Overhang support is required for full depth removal adjacent to bridge rails. Submit details
of overhang support to the Engineer for approval prior to beginning the work. Cost for
ingtalling and removing form work shall be incidental to the price per sg. yard of hydro-
demolition

Under Deck Containment: Under deck containment shall be installed where Class |11 surface
preparation occurs. The containment shall be installed prior to hydro-demolition in the areas
where full depth removal is required or blow thru may occur during the hydro-demolition
process.

Submit for approval detailed plans for the under deck containment system. Detail how
waste, debris, and wastewater are contained.

Concrete for Full Depth Repair: Fill the Class 111 surface preparation areas with Class AA,
high early strength structural concrete or latex modified concrete in accordance with the
methods described below:

Refill areas with Class AA concrete to the bottom of the proposed concrete overlay in
accordance with Section 420 of the Standard Specifications. Any of the methods for
curing Class AA concrete as stated in the Standard Specifications are permitted except
the membrane curing compound method.

Provide araked finish to the surface of the Class AA concrete which provides a minimum
relief of 1/16” and a maximum relief of ¥4". Place the overlay course after the Class AA
concrete has attained a minimum compressive strength of 2500 psi. The strength shall be
verified by an approved, non-destructive test method.

Refill the areas where concrete was removed with high early strength concrete as
described in the Concrete for Deck Repair and Volumetric Mixer special provisions.

Refilling the areas from which concrete has been removed with latex modified concrete
during the Class |11 repair is permitted if any of the following conditions are met:

The reinforcing steel cover is 1%z inches or less for the top mat of steel.
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The area being repaired is less than 1 sg.yd.

The Engineer directs the fill.

G. Preparation of Reinforcing Steel: Remove concrete without cutting or damaging existing
steel unless otherwise noted in the plans. Damaged reinforcing steel, such as bars with nicks
deeper than 20% of the bar diameter, shall be repaired or replaced. Reinforcing steel which
has a cross section reduced to 75% or less shall be replaced with new reinforcing steel of
similar cross section area. Replacement bars shall be Grade 60 and meet the material
requirements of Section 1070 of the Standard Specifications. Replacement bars shall be
spliced to existing bars using either minimum 30 bar diameter lap splices to existing steel
with 100% cross sectional area or approved mechanical connectors.

Support and protect the exposed reinforcing steel left unsupported by the hydro-demolition
process against displacement and damage from loads such as those caused by removal
equipment and delivery buggies. All reinforcing steel damaged or dislodged by these
operations shall be replaced with bars of the same size at the contractor’s expense.

Reinforcing steel exposed and cleaned by hydro-demolition will not require additional
cleaning if encased in concrete within seven (7) days. Rebar exposed for more than seven (7)
days shall be cleaned by high velocity water jets, with a minimum pressure 4,000 psi, prior to
placement of the new concrete.

When large areas of the deck on composite bridges are removed resulting in the debonding of
the primary reinforcing bars, the removal shall be performed in stages to comply with the
construction sequence shown on the plans or as directed by the Engineer.

H. Safety: Provide acontainment system for handling expected and unexpected blow thru of the
deck. The containment system shall retain runoff water and debris and protect the area under
the bridge deck. The Contractor shall be responsible for any injury or damage caused by his
operations. The containment system shall remain in place until the concrete has been cast
and reach minimum strength.

Provide adequate lighting when performing hydro-demolition activities at night. Submit a
lighting plan to the Engineer for approval prior to beginning work.

I. Removal of Debris. Removal of concrete debris shall be accomplished either by hand or
mechanical means capable of removing wet debris and water in the same pass and after the
hydro-demolition process to prevent debris from setting or adhering to the surface of the
sound concrete. All concrete debris shall become the property of the Contractor and shall be
legally disposed of at the contractor's expense. The contractor shall be responsible for
disposing of all debris generated by the scarification operations.

Any debris which is allowed to set or adhere to the surface of the sound concrete shall be
carefully removed at no additional cost. Exercise care to avoid any damage to the remaining
sound concrete or exposed reinforcement. Prior to the placement of the overlay, the entire
surface shall be cleaned with high pressure water to remove any bond-breaking residue, loose
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material from the concrete surface, and/or rust from the reinforcing steel. This residue shall
be collected and disposed of by the contractor.

M EASUREMENT AND PAYMENT

Scarifying Bridge Deck will be measured and paid for at the contract unit price per square yard
and will be full compensation for the milling of existing asphalt wearing surface from the bridge
deck or approaches, milling of the entire concrete bridge deck, repairing or replacing any
damaged reinforcing steel, and the cleaning and disposal of all waste material generated.

Hydro-Demolition of Bridge Deck will be measured and paid for at the contract unit price per
square yard and will be full compensation for hydro-demolition, removal and disposal of
unsound and contaminated concrete, cleaning, repairing or replacing of reinforcing steel, and
furnishing all materials, labor, tools, equipment and incidentals necessary to complete the work.

Class Il Surface Preparation will be measured and paid for at the contract unit price per square
yard and will be full compensation for Class Il deck preparation where required by the plans and
not atained by the initial hydro-demolition of the deck. The cost will also include removal and
disposal of unsound and contaminated concrete, removal of all existing patches, cleaning,
repairing or replacing of reinforcing steel, and all materials, labor, tools, equipment and
incidentals necessary to complete the work.

Class |11 Surface Preparation will be measured and paid for at the contract unit price per square
yard and will be full compensation for Class |11 deck preparation where required by the plans.
The cost will also include removal and disposal of unsound and contaminated concrete, cleaning,
repairing or replacing of reinforcing steel, under deck containment, placing and finishing
concrete for full depth repair, and for furnishing all materials, labor, tools, equipment and
incidentals necessary to complete the work.

Payment will be made under:

Pay Item Pay Unit

Scarifying Bridge Deck Square Yard
Hydro-Demolition of Bridge Deck Square Yard
Class || Surface Preparation Square Yard
Class 1 Surface Preparation Square Yard

MANAGING BRIDGE WASH WATER

1.0 Description
Collect and properly dispose of Bridge Wash Water from bridge decks.

2.0 Construction M ethods

(A)  Prepare a written Bridge Wash Water management plan in accordance with the
Guidelines  for Managing Bridge Wash Water available at
http://www.ncdot.org/doh/preconstruct/ps/contracts/letting.html.  Submit plan and
obtain approval from the Engineer prior to beginning of the bridge cleaning
operation.
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(B)  Prior to final payment, submit a paper copy of all completed records pertaining to
disposal of Bridge Wash Water.

3.0 Measurement and Payment
Payment for collecting, sampling, testing, pH adjustment, monitoring, handling,
discharging, hauling, disposing of the bridge wash water, documentation, record keeping,
and obtaining permits if applicable, shall be included in the payment for other items.

LATEX MODIFIED CONCRETE

DESCRIPTION

This provision addresses the requirements for furnishing and placing an overlay of latex
modified concrete (LMC) over existing concrete or repair concrete on bridge decks and approach
pavement. Perform this work in accordance with this Special Provision and the applicable parts
of the Standard Specifications.

MATERIALS

For materials, equipment, and proportioning and mixing of modified compositions, see Section
1000-7 of the Standard Specifications.

Provide aggregates for usein the LMC that are free fromice, frost, frozen particles or other
contaminants when introduced into the mixer.

The 2012 Standard Specifications shall be revised as follows:
1000-7(A) — Add the following paragraph to the end of the section:

Submit the LMC mix design, including laboratory compressive strength data for a
minimum of six 4-inch by 8-inch cylinders at the appropriate age (7 days for normal
setting concrete; 3 hours for very early strength concrete) to the Engineer for review.
Include test results for the slump and air content of the laboratory mix. Perform testsin
accordance with AASHTO T 22, T 119and T 152.

PREPARATION OF SURFACE

Completely clean all surfaces within 48 hours prior to placing the overlay unless otherwise
approved by the Engineer.

Thoroughly soak the clean surface and maintain a wet surface for at least 12 hours immediately
prior to placing the LMC. After soaking the surface for at least 12 hours, cover it with alayer of
white opaque polyethylene film that is at least 4 mils thick. Immediately prior to placing the
LMC, remove standing water from the surface using an approved vacuum system.
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PLACING AND FINISHING

Prior to placing LMC, install a bulkhead of easily compressible material at expansion joints to
the required grade and profile. Placing material across expansion joints and sawing it later is not
permitted.

Consgtruction joints other than those shown on the plans will not be permitted unless approved by
the Engineer. At congtruction joints, remove 4” of previously placed LMC prior to placing the
adjacent latex concrete. Also, for staged construction, 4” of previously poured LMC shall be
scarified, hydro-demolitioned and recast with the next stage.

Place and fasten screed rails in position to ensure finishing the new surface to the required
profile. Do not treat screed rails with parting compound to facilitate their removal. Prior to
placing the overlay attach afiller block to the bottom of the screed and pass it over the areato be
repaired to check the thickness. The filler block thickness shall be equal to the design overlay
thickness as shown in the plans. Remove all concrete that the block does not clear. Individual
aggregates left after hydro-demolition may be allowed to project above the base of the filler
block. Remove aggregate that does not provide al” clear cover to the top of the overlay.

Brush a latex cement mixture onto all vertical surfaces and do not let the brushed material dry
before it is covered with the additional material required for the final grade. Remove all loose
aggregate from the latex cement brushed surface prior to latex concrete placement (NOTE: For
surfaces not prepared with hydro-demolition brush the lean latex mixture over horizontal and
vertical surfaces).

Do not place the LMC until the burlap is saturated and approved by the Engineer. Drain excess
water from the wet burlap before placement.

Place the LM C in one operation. Provide a minimum overlay thickness as shown in the plans.

Once LMC placement begins a single layer of wet burlap shall be placed 5 feet behind the
screed’s burlap drag. In the event of a delay of 10 minutes or more, temporarily cover all
exposed latex concrete with wet burlap and white opague polyethylene.

When a tight, uniform surface is achieved and before the concrete becomes non-plastic, further
finish the surface of the floor by burlap dragging or another acceptable method that produces an
acceptable uniform surface texture.

Within 1 hour of covering with wet burlap, place a layer of 4 mil white opague polyethylene film
on the wet burlap and cure the surface for 48 hours. Then remove the curing material for an
additional 48 hours air cure.

Screed rails or construction dams shall be separated from the newly placed concrete by passing a
pointing trowel along the face of the formwork and the newly placed concrete. Carefully make
this trowel cut for the entire depth and length of rails or dams after the LMC has sufficiently
stiffened and cannot flow back.

As soon as practical, after the concrete has hardened sufficiently, test the finished surface with an

approved rolling straightedge that is designed, constructed, and adjusted so that it will accurately
indicate or mark all deck areas which deviate from a plane surface by more than 1/8” in 10'.
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Remove all high areas in the hardened surface in excess of 1/8” in 10’ with an approved grinding
or cutting machine. Additionally, the final LMC deck surface shall not deviate from the line and
elevation indicated on the plans by more than 0.3” over any 50’ length. Where variations are
such that the corrections extend below the limits of the top layer of grout, seal the corrected
surface with an approved sealing agent as required by the Engineer. If approved by the
Engineer, correct low areas in an acceptable manner.

Unless otherwise indicated on the plans, groove the bridge floor in accordance with Article 420-
14(B) of the Standard Specifications.

LIMITATIONS OF OPERATIONS
The mixer isnot permitted on the bridge deck unless otherwise approved.

No traffic is permitted on the finished LMC surface until the total specified curing time is
completed and until the concrete reaches the minimum specified compressive strength.

Do not place LMC if the temperature of the concrete surface on which the overlay isto be placed
is below 50°F or above 85°F. Measure the surface temperature by placing a thermometer under
the insulation against the surface.

Prior to placing LMC, the Engineer determines the air temperature and wind speed. Do not place
LMC if the ambient air temperature is below 50°F or above 85°F, or if the wind velocity is
greater than 10 mph.

Do not place LMC when the temperature of the LMC is below 45°F or above 85°F.

Do not place LMC if the rate of evaporation of surface moisture from the LMC exceeds 0.05
pounds per square foot per hour during placement. The evaporation rate is calculated using the
following formula:

E = (T3 T2%)* (1+0.4V)* (10°)

where,

E = Evaporation Rate,

T.= Concrete Temp (°F),

r = Relative Humidity (%/100)

Ta= Air Temp (°F),

V=Wind Velocity (mph)
Do not place LMC if the National Weather Service predicts the air temperature at the site to be
below 35°F during the next 72 hours. If the predicted air temperature is above 35°F but below
50°F, then use insulation to protect the LM C for a period of at least 48 hours. Use insulation that
meets the requirements of Subarticle 420-7(C) and, if required, place it on the LMC as soon as
initial set permits. When using insulation to protect LMC during the wet curing period, do not

remove the insulation until the ambient air temperature is at least 50°F and rising. Leave the
LMC uncovered for the 48 hour air curing period.
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Stop al placement operations during periods of precipitation. Take adequate precautions to
protect freshly placed LM C from sudden or unexpected precipitation. Keep an adequate quantity
of protective coverings at the worksite to protect the freshly placed pavement from precipitation.

If working at night, provide approved lighting.
M EASUREMENT AND PAYMENT

Latex Modified Concrete will be measured and paid for in cubic yards of LMC satisfactorily
placed on the completed deck.

Placing and Finishing Latex Modified Concrete will be paid for at the contract unit price bid per
square yard which includes compensation for furnishing all labor, tools, equipment and
incidentals necessary to complete the work in accordance with the contract documents.

Grooving Bridge Floors will be measured and paid in accordance with Section 420-21 of the
Sandard Specifications.

Payment will be made under:

Pay Item Pay Unit
Latex Modified Concrete Cubic Yard
Placing and Finishing Latex Modified Concrete Square Yard

BRIDGE JOINT DEMOLITION

DESCRIPTION

This provision addresses the removal of existing joint material and adjacent concrete to facilitate
the installation of new bridge joints at the locations noted in the contract plans.

EQUIPMENT

Use the following surface preparation equipment:
» Sawing equipment capable of sawing concrete to a specified depth.

» Power driven hand tools for removal of concrete are required that meet the following
requirements:

Pneumatic hammers weighing a nominal 15 Ibs (7 kg) or less.
Pneumatic hammer chisel-type bits that do not exceed the diameter of the shaft in width.

* Hand tools such as hammers and chisels for removal of final particles of concrete.

70



DK00102 Wilkes County
REMOVAL AND PREPARATION

Prior to any construction, take the necessary precautions to ensure debris from joint construction
is not allowed to fall below the bridge deck.

Remove existing joint material by methods approved by the Engineer. Provide a 1” deep saw cut
around the perimeter of areas noted for bridge deck removal.

Remove by chipping with hand tools concrete adjacent to the joint to the limits shown on the
contract plans. Use a small chipping hammer (15 Ib. class) to prepare the edges of the repair area
to limit micro fractures. In addition, all loose and unsound concrete shall be removed.

In overhangs, removing concrete areas greater than 0.60 ft2/ft length of bridge will require
overhang support. Submit the overhang support method to the Engineer for approval.

Care shall be taken not to cut, stretch, or damage any exposed reinforcing steel. Dispose of the
removed concrete.

If the condition of the concrete is such that deep spalls or sheer faces result, notify the Engineer
for the proper course of action.

Clean, repair or replace rusted or loose reinforcing steel. Thoroughly clean the newly exposed
surface to be free of all grease, oil, curing compounds, acids, dirt, or loose debris.

M EASUREMENT AND PAYMENT

Bridge Joint Demolition will be measured and paid for at the contract unit price bid per square
foot and will be full compensation for removal, containment and disposal of existing joint
material and concrete and shall include the cost of labor, tools, equipment and incidentals
necessary to complete the work.

Payment will be made under:

Pay Item Pay Unit
Bridge Joint Demolition Square Feet

FOAM JOINT SEALS

1.0 SEeALS

Use preformed seals compatible with concrete and resistant to abrasion, oxidation, oils,
gasoline, salt and other materials that are spilled on or applied to the surface. Use a
resilient, UV stable, preformed, impermeable, flexible, expansion joint seal. The joint seal
shall consist of low-density, closed cell, cross-linked polyethylene non-extrudable, foam.
The joint seal shall contain no EVA (Ethylene Vinyl Acetate). Cell generation shall be
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achieved by being physically blown using nitrogen. No chemical blowing agents shall be
used in the cell generation process.

Use seals manufactured with grooves 1/8"+ wide by 1/8"+ deep and spaced between 1/4”
and 1/2" apart along the bond surface running the length of the joint. Use seals with a
depth that meets the manufacturer’s recommendation, but is not less than 70% of the
uncompressed width. Provide a seal designed so that, when compressed, the center portion
of the top does not extend upward above the original height of the seal by more than 1/4”.
Provide a seal that has a working range of 30% tension and 60% compression and meets
the requirements given below.

TEST TEST METHOD REQUIREMENT
Tensile strength ASTM D3575-08, Suffix T 110 — 130 psi
Compression Set ASTM D1056 0 0
Suffix B, 2 hr recovery 10% - 16%
Water Absorption ASTM D3575 < 0.03 Ib/ft?
Elongation at Break ASTM D3575 180% - 210%
Tear Strength ASTM D624 (D3575-08, Suffix G) 14— 20 pli
. ASTM D3575-08, 3
Density Suffix W, Method A 1.8 —2.21b/ft
Toxicity SO-10993.5 Pass (not cytotoxic)

Have the top of the joint seal clearly shop marked. Inspect the joint seals upon receipt to
ensure that the marks are clearly visible before installation.

BONDING ADHESIVE

Use a two component, 100% solid, modified epoxy adhesive supplied by the joint seal
manufacturer that meets the requirements given below.

TEST TEST METHOD REQUIREMENT
Tensile strength ASTM D638 3000 psi (min.)
Compressive strength ASTM D695 7000 psi (min.)
Hardness Shore D Scale 75-85 ps
Water Absorption ASTM D570 0.25% by weight max.
Elongation to Break ASTM D638 5% (max.)
Bond Strength ASTM C882 2000 psi (min.)

Use an adhesive that is workable to 40°F. When installing in ambient air or surface
temperatures below 40°F or for application on moist, difficult to dry concrete surfaces, use
an adhesive specified by the manufacturer of the joint seal.
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SAWING THE JOINT

The joint opening shall be initially formed to the width shown on the plans including the
blockout for the elastomeric concrete.

The elastomeric concrete shall have sufficient time to cure such that no damage can occur
to the elastomeric concrete prior to sawing to the final width and depth as specified in the
plans.

When sawing the joint to receive the foam seal, always use arigid guide to control the saw
in the desired direction. To control the saw and to produce a straight line as indicated on
the plans, anchor and positively connect a template or a track to the bridge deck. Do not
saw the joint by visual means such as a chalk line. Fill the holes used for holding the
template or track to the deck with an approved, flowable non-shrink, non-metallic grout.

Saw cut to the desired width and depth in one or two passes of the saw by placing and
spacing two metal blades on the saw shaft to the desired width for the joint opening.

The desired depth is the depth of the seal plus 1/4” above the top of the seal plus
approximately 1" below the bottom of the seal. An irregular bottom of sawed joint is
permitted as indicated on the plans. Grind exposed corners on saw cut edges to a 1/4”
chamfer.

Saw cut a straight joint, centered over the formed opening and to the desired width
specified in the plans. Prevent any chipping or damage to the sawed edges of the joint.

Remove any staining or deposited material resulting from sawing with a wet blade to the
satisfaction of the Engineer.

PREPARATION OF SAWED JOINT FOR SEAL INSTALLATION

The elastomeric concrete shall cure a minimum of 24 hours prior to seal installation.

After sawing the joint, the Engineer will thoroughly inspect the sawed joint opening for
gpalls, popouts, cracks, etc. All necessary repairs will be made by the Contractor prior to
blast cleaning and installing the seal.

Clean the joints by sandblasting with clean dry sand immediately before placing the
bonding agent. Sandblast the joint opening to provide a firm, clean joint surface free of
curing compound, loose material and any foreign matter. Sandblast the joint opening
without causing pitting or uneven surfaces. The aggregate in the elastomeric concrete may
be exposed after sandblasting.

After blasting, either brush the surface with clean brushes made of hair, bristle or fiber,
blow the surface with compressed air, or vacuum the surface until all traces of blast
products and abrasives are removed from the surface, pockets, and corners.

If nozzle blasting is used to clean the joint opening, use compressed air that does not
contain detrimental amounts of water or oil.
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6.0

Examine the blast cleaned surface and remove any traces of oil, grease or smudge
deposited in the cleaning operations.

Bond the seal to the blast cleaned surface on the same day the surface is blast cleaned.

SEAL INSTALLATION

Install the joint seal according to the manufacturer’s procedures and recommendations and
as recommended below. Do not install the joint seal if the ambient air or surface
temperature is below 45°F. Have a manufacturer’s certified trained factory representative
present during the installation of the first seal of the project.

Before installing the joint seal, check the uninstalled seal length to insure the seal is the
same length as the deck opening. When the joint seal requires splicing, use the heat
welding method by placing the joint material ends against a teflon heating iron of 425-
475°F for 7 - 10 seconds, then pressing the ends together tightly. Do not test the welding
until the material has completely cooled.

Begin installation by protecting the top edges of the concrete deck adjacent to the vertical
walls of the joint as a means to minimize clean up. After opening both cans of the bonding
agent, stir each can using separate stirring rods for each component to prevent premature
curing of the bonding agent. Pour the two components, at the specified mixing ratio, into a
clean mixing bucket. Mix the components with a low speed drill (400 rpm max.) until a
uniform gray color is achieved without visible marbling. Apply bonding agent to both
sides of the elastomeric concrete as well as both sides of the joint seal, making certain to
completely fill the grooves with epoxy. With gloved hands, compress the joint seal and
with the help of a blunt probe, push the seal into the joint opening until the seal is recessed
approximately 1/4” below the surface. When pushing down on the joint seal, apply
pressure only in a downward direction. Do not push the joint seal into the joint opening at
an angle that would stretch the material. Seals that are stretched during installation shall be
removed and rejected. Once work on placing a seal begins, do not stop until it is
completed. Clean the excess epoxy from the top of the joint seal immediately with a
trowel. Do not use solvents or any cleaners to remove the excess epoxy from the top of the
seal. Remove the protective cover at the joint edges and check for any excess epoxy on the
surface. Remove excess epoxy with a trowel, the use of solvents or any cleaners will not
be allowed.

The installed system shall be watertight and will be monitored until final inspection and
approval. Do not place pavement markings on top of foam joint seals.

BASISOF PAYMENT

Payment for all foam joint seals will be at the lump sum contract price bid for “Foam Joint
Seals’. Prices and payment will be full compensation for furnishing all material, including
elastomeric concrete, labor, tools and equipment necessary for installing these units in
place and accepted.
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1.0 DESCRIPTION

Elastomeric concrete is a mixture of a two-part polymer consisting of polyurethane and/or
epoxy and kiln-dried aggregate. Provide an elastomeric concrete and binder system that is
preapproved. Use the concrete in the blocked out areas on both sides of the bridge deck
joints as indicated on the plans.

2.0 MATERIALS

Provide materials that comply with the following minimum requirements at 14 days (or at
the end of the specified curing time).

FLASTNERICSNCRETE [ resrmemmon | o it
Compressive Strength, ps ASTM D695 2000
5% Deflection Resilience ASTM D695 95
Splitting Tensile Strength, ps ASTM D3967 625
Bond Strength to Concrete, ps ASTM D882 (D882M) 450
Durometer Hardness ASTM D2240 50
CRERIORERTIES [ restwemion | i
Tensile Strength, psi ASTM D638 1000
Ultimate Elongation ASTM D638 150%
Tear Resistance, b/in ASTM D624 200

In addition to the requirements above, the elastomeric concrete must be resistant to water,
chemical, UV and ozone exposure and withstand temperature extremes. Elastomeric
concrete systems requiring preheated aggregates are not allowed.

3.0 PREQUALIFICATION

Manufacturers of elastomeric concrete materials shall submit samples (including aggregate,
primer and binder materials) and a Type 3 certification in accordance with Article 106-3 of
the Standard Specifications for prequalification to:

North Carolina Department of Transportation

Materials and Tests Unit

1801 Blue Ridge Road
Raleigh, NC 27607
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Prequalification will be determined for the system. Individual components will not be
evaluated, nor will individual components of previously evaluated systems be deemed
prequalified for use.

The submitted binder (a minimum volume of 1 gallon) and corresponding aggregate
samples will be evaluated for compliance with the Materials requirements specified above.
Systems satisfying all of the Materials requirements will be prequalified for a one year
period. Before the end of this period new product samples shall be resubmitted for
prequalification evaluation.

If, at any time, any formulation or component modifications are made to a prequalified
system that system will no longer be approved for use.

4.0 INSTALLATION

The elastomeric concrete shall not be placed until the reinforced concrete deck slab has
cured for seven full days and reached a minimum strength of 3000 psi.

Provide a manufacturer’s representative at the bridge site during the installation of the
elastomeric concrete to ensure that all steps being performed comply with all manufacturer
installation requirements including, but not limited to weather conditions (ambient
temperature, relative humidity, precipitation, wind, etc), concrete deck surface preparation,
binder and aggregate mixing, primer application, elastomeric concrete placement, curing
conditions and minimum curing time before joint exposure to traffic. Do not place
elastomeric concrete if the ambient air or surface temperature is below 45°F.

Prepare the concrete surface within 48 hours prior to placing the elastomeric concrete.
Before placing the elastomeric concrete, all concrete surfaces shall be thoroughly cleaned
and dry. Sandblast the concrete surface in the blockout and clear the surface of all loose
debris. Do not place the elastomeric concrete until the surface preparation is completed and
approved.

Prepare and apply a primer, as per manufacturer’s recommendations, to all concrete faces to
be in contact with elastomeric concrete, and to areas specified by the manufacturer.

Prepare, batch, and place the elastomeric concrete in accordance with the manufacturer’s
instructions. Place the elastomeric concrete in the areas specified on the plans while the
primer is still tacky and within 2 hours after applying the primer. Trowel the elastomeric
concrete to a smooth finish.

The joint opening in the elastomeric concrete shall match the formed opening in the
concrete deck prior to sawing the joint.

5.0 FIELD SAMPLING

Provide additional production material to alow freshly mixed elastomeric concrete to be
sampled for acceptance. A minimum of six 2 inch cube molds and three 3x6 inch cylinders
will be taken by the Department for each day’s production. Compression, splitting tensile,
and durometer hardness testing will be performed by the Department to determine
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acceptance. Materials failing to meet the requirements listed above are subject to removal
and replacement at no cost to the Department.

6.0 BASISOF PAYMENT
No separate payment will be made for elastomeric concrete. The lump sum contract price

bid for “Foam Joint Seals’ or “Synthetic Rubber Expansion Joint Seals’ will be full
compensation for furnishing and placing the Elastomeric Concrete.

GROUT FOR STRUCTURES

1.0 DESCRIPTION

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys,
dowel holes and recesses for structures. This provision does not apply to grout placed in
post-tensioning ducts for bridge beams, girders, or decks. Mix and place grout in accordance
with the manufacturer’s recommendations, the applicable sections of the Standard
Specifications and this provision.

2.0 MATERIAL REQUIREMENTS

Use a Department approved pre-packaged, non-shrink, non-metallic grout. Contact the
Materials and Tests Unit for a list of approved pre-packaged grouts and consult the
manufacturer to determine if the pre-packaged grout selected is suitable for the required
application.

When using an approved pre-packaged grout, a grout mix design submittal is not required.

The grout shall be free of soluble chlorides and contain less than one percent soluble sulfate.
Supply water in compliance with Article 1024-4 of the Standard Specifications.

Aggregate may be added to the mix only where recommended or permitted by the
manufacturer and Engineer. The quantity and gradation of the aggregate shall be in
accordance with the manufacturer’ s recommendations.

Admixtures, if approved by the Department, shall be used in accordance with the
manufacturer’s recommendations.  The manufacture date shall be clearly stamped on each
container. Admixtures with an expired shelf life shall not be used.

The Engineer reserves the right to reject material based on unsatisfactory performance.

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM
C266.

Test the expansion and shrinkage of the grout in accordance with ASTM C1090. The grout
shall expand no more than 0.2% and shall exhibit no shrinkage. Furnish a Type 4 material
certification showing results of tests conducted to determine the properties listed in the
Standard Specifications and to assure the material is non-shrink.
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Unless required elsewhere in the contract the compressive strength at 3 days shall be at least
5000 psi. Compressive strength in the laboratory shall be determined in accordance with
ASTM C109 except the test mix shall contain only water and the dry manufactured material.
Compressive strength in the field will be determined by molding and testing 4” x 8"
cylinders in accordance with AASHTO T22. Construction loading and traffic loading shall
not be allowed until the 3 day compressive strength is achieved.

When tested in accordance with ASTM C666, Procedure A, the durability factor of the grout
shall not be less than 80.

3.0 SAMPLING AND PLACEMENT

Place and maintain components in final position until grout placement is complete and
accepted. Concrete surfaces to receive grout shall be free of defective concrete, laitance, ail,
grease and other foreign matter. Saturate concrete surfaces with clean water and remove
excess water prior to placing grout.

Do not place grout if the grout temperature is less than 50°F or more than 90°F or if the air
temperature measured at the location of the grouting operation in the shade away from
artificial heat is below 45°F.

Provide grout at arate that permits proper handling, placing and finishing in accordance with
the manufacturer’s recommendations unless directed otherwise by the Engineer. Use grout
free of any lumps and undispersed cement. Agitate grout continuously before placement.

Control grout delivery so the interval between placing batches in the same component does
not exceed 20 minutes.

The Engineer will determine the locations to sample grout and the number and type of
samples collected for field and laboratory testing. The compressive strength of the grout will
be considered the average compressive strength test results of 3 cube or 2 cylinder specimens
at 28 days.

4.0 BASISOF PAYMENT
No separate payment will be made for “Grout for Structures’. The cost of the material,

equipment, labor, placement, and any incidentals necessary to complete the work shall be
considered incidental to the structure item requiring grout.

PAINTING EXISTING STRUCTURE

DESCRIPTION

Thiswork shall consist of furnishing all labor, equipment, and materials necessary to clean
and paint the structural steel of the existing bridge. Work includes. removal, containment
and disposal of the existing paint system; preparation of the surface to be painted and
applying the new paint system; a containment enclosure; and any incidentals necessary to
complete the project as specified and shown on the plans.
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CERTIFICATION

The existing paint systems include toxic substances such as red lead oxide, which are
considered hazardous if improperly removed. The contractor shall be currently SSPC QP 2,
Category A certified, and have successfully completed lead paint removal and field painting
on similar structures within 18 months prior to this bid.

The apparent low bidder shall submit alist of projects for which QP 2 work was performed
within the last 18 months including owner contact information and submit to the Assistant
State Structures Engineer (Operations) a “Lead Abatement Affidavit” by 12:00 noon of the
third day following the opening of bids. This form may be downloaded from:
http://www.ncdot.gov/projects/ncbridges/#stats.

The Engineer will evaluate the work history to verify all lead abatement work was
completed in accordance with contract specifications, free of citation from safety or
environmental agencies. Lead abatement work shall include, but not be limited to:
abrasive blasting; waste handling, storage and disposal; worker safety during lead
abatement activities (fall protection, PPE, etc.); and containment. This requirement is in
addition to the contractor pre-qualification requirements covered by Article 102-2 of the
2012 Sandard Specifications.

TWELVE-MONTH OBSERVATION PERIOD

The Contractor maintains responsibility for the coating system for a 12 month observation
period beginning upon the satisfactory completion of all the work required in the plans or
as directed by the Engineer. The Contractor shall guarantee the coating system under the
payment and performance bond (refer to Article 109-10 of the 2012 Sandard
Specifications). To successfully complete the observation period, the coating system shall
meet the following requirements after 12 months service:

(A) No visible rust, contamination or application defect is observed in any coated
area.
(B) Painted surfaces have a uniform color and gloss.

© Painted surfaces have an adhesion that meets an ASTM D3359, 3A rating.

Final acceptance is made only after the paint system meets the above requirements.

SUBMITTALS

Submit all of the following to the Engineer for review and approval before scheduling the
pre-construction meeting. Allow at least 2 weeks for the review process.

(A)  Work schedule which shall be kept up to date, with a copy of the revised schedule
being provided to the Engineer in atimely manner,

(B) Containment Drawings in accordance with SSPC Guide 6, Class 2A sealed by
a Professional Engineer licensed by the State of North Carolina,

(C©)  Bridge wash water sampling and disposal plan,

(D)  Subcontractor identification,
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(E)
(F)
(©)

(H)
(1

Q)
(K)

(L)
(M)

(N)

Wilkes County

Lighting plan for night work in accordance with Section 1413 of the 2012 Sandard
Specifications,

Traffic control plan with NCDOT certified supervisors, flaggers and traffic control
devices,

Health and safety plan addressing at least the required topics as specified by the
SSPC QP 1 and QP 2 program and including hazard communication, respiratory
health, emergency procedures, and local hospital and treatment facilities with
directions and phone numbers, disciplinary criteria for workers who violate the plan
and accident investigation. The plan shall address the following: hazardous
materials, personal protective equipment, general health and safety, occupational
health and environmental controls, fire protection and prevention, signs signals, and
barricades, materials handling, storage, use, and disposal, hand and power tools,
welding and cutting, electrical, scaffolds, fall protection, cranes, derricks, hoists,
elevators, and conveyors, ladders, toxic and hazardous substances, airless injection
and HPWJ.

Provide the Engineer a letter of certification that all employees performing work on
the project have blood lead levels that are below the OSHA action level.

Provide the Engineer with Competent Person qualifications and summary of work
experience.

Environmental Compliance Plan

Quality Control Plan (Project Specific) with quality control qualifications and
summary of work experience.

Bridge and Public Protection Plan (Overspray, Utilities, etc. - Project/Task Specific)
Abrasive Blast Media

D Product Data Sheet

2 Blast Media Test Reports in accordance with Article 1080-13 of the

2012 Standard Specification.

Coating Material

D NCDOT HICAMS Test Reports (testing performed by NCDOT Materials
and Tests Unit),

2 Product Data Sheets,

(©)) Material Safety Data Sheets,

(@) Product Specific Repair Procedures, and

5) Acceptance letters from paint manufacturer’s for work practices that conflict
with Project Special Provisions and/or paint manufactures product data
shests.

PRE-CONSTRUCTION MEETING

Submittals shall be reviewed and approved by the Engineer prior to scheduling the pre-
construction meeting. Allow no lessthan 2 weeks for areview process. When requesting a
pre-construction meeting, contact the Engineer at least 7 working days in advance of the
desired pre-construction date. The contractor’s project supervisor, Competent person,
quality control personnel and certified traffic control supervisor shall be in attendance at
the pre-construction meeting in order for the Contractor and NCDOT team to establish
responsibilities for various personnel during project duration and to establish realistic
timeframes for problem escalation.
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CONTAINMENT PLAN

No work begins until the Contractor furnishes the Engineer with a containment plan for
surface preparation and coating operations and the Engineer reviews and approves, in
writing, the acceptability of said plan. Allow a minimum of two weeks for review of the
plan. Such plan shall meet or exceed the requirements of Class 2A containment in
accordance with SSPC Guide 6. Enclosure drawings and loads supported by the structure
shall be prepared, signed and sealed by a Professional Engineer licensed by the State of
North Carolina

In the containment plan describe how debris is contained and collected. Describe the type
of tarpaulin, bracing materials and the maximum designed wind load. Describe the dust
collection system and how a negative pressure of 0.03 inches of water column is
maintained inside the enclosure while blasting operations are being conducted. Describe
how the airflow inside the containment structure is designed to meet all applicable OSHA
Standards. Describe how water run-off from rain will be routed by or through the
enclosure. Describe how wash water will be contained and paint chips separated. Describe
what physical containment will be provided during painting application to protect the
public and areas not to be painted.

WASH WATER SAMPLING AND DISPOSAL PLAN

No work begins until the Contractor furnishes the Engineer with a containment plan for
surface preparation and coating operations and the Engineer reviews and approves in
writing said plan. All wash water shall be collected and sampled prior to disposal.
Representative sampling and testing methodology shall conform to 15A NCAC 02B.0103,
“Analytical Procedures’.  Wash water shall be tested for pollutants listed in
15A NCAC 02B.0211(3), 15A NCACO02T.0505(b)(1) and 15A NCAC 2T.0905(h).
Depending on the test results, wash water disposal methods shall be described in the
disposal plan. Wash water shall be disposed of in accordance with all current Federal and
State regulations. See link for NCDOT Guidelines for Managing Bridge Wash Water:
http://www.ncdot.gov/projects/ncbridges/#stats.

WASTE HANDLING OF PAINT AND ABRASIVES

Comply with all Federal, State and local regulations. Failure to comply with the
regulations could result in fines and loss of qualified status with NCDOT.

Comply with the Resource Conservation and Recovery Act (RCRA - 40 CFR 261 - 265)
and the Occupational Safety and Health Act (OSHA - 29 CFR 1910 - 1926) regulations for
employee training, and for the handling, storage, labeling, recordkeeping, reporting,
inspections and disposal of all hazardous waste generated during paint removal.

A summary of Generator Requirements is available at the above NCDOT web link which
cites the specific regulations for each Generator category. Quantities of waste by weight
and dates of waste generation shall be recorded. Waste stored at the project site shall be
properly labeled. All waste, hazardous or non-hazardous, requires numbered shipping
manifests.
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The North Carolina Department of Environment and Natural Resources (NCDENR) have
adopted RCRA as the North Carolina Hazardous Waste Management Rules and are
responsible for enforcement. The “Hazardous Waste Compliance Manual for Generators
of Hazardous Waste” is published by the Compliance Branch of the Division of Waste
Management of NCDENR, and can be found at:
http://portal.ncdenr.org/web/wm/hw/rules.

Use a company from the below list of approved waste management companies.
Immediately after award of the contract, arrange for waste containers, sampling, testing,
transportation and disposal of all waste. No work shall begin until the Contractor furnishes
the Engineer with a written waste disposal plan. Any alternative method for handling
waste shall be pre-approved by the Engineer.

Southern Logistics, Inc. — 312 Orville Wright Dr., Greensboro, NC 27409

(Ph. 336-662-0292)

A&D Environmental — PO Box 484, High Point, NC 27261

(Ph. 336-434-7750)

Poseidon Environmental Services, Inc. — 837 Boardman-Canfield Rd #209, Y oungstown, OH
(Ph. 330-726-1560)

Clean Harbors Reidsville, LLC — 208 Watlington Industrial Drive, Reidsville, NC 27320
(Ph. 336-342-6106)

All removed paint and spent abrasive media shall be tested for lead following the SW-846
TCLP Method 1311 Extraction, as required in 40 CFR 261, Appendix 11, to determine
whether it shall be disposed of as hazardous waste. Furnish the Engineer certified test
reports showing TCLP results and Iron analysis of the paint chips stored on site, with
disposal in accordance with “Flowchart on Lead Waste Identification and Disposal” at:

http://portal.ncdenr.orag/c/document library/get file?p | id=38491& folder|d=328599
& name=DL FE-9855.pdf.

All sampling shall be done in presence of the Engineer’ s representative.

The Competent Person shall obtain composite samples from each barrel of the wash water
and waste generated by collecting two or more portions taken at regularly spaced intervals
during accumulation. Composite the portions into one sample for testing purposes.
Acquire samples after 10% or before 90% of the barrel has accumulated. The intent is to
provide samples that are representative of widely separated portions, but not the beginning
and end of wash water or waste accumulation.

Perform sampling by passing a receptacle completely through the discharge stream or by
completely diverting the discharge into a sample container. If discharge of the wash water
or waste is too rapid to divert the complete discharge stream, discharge into a container or
transportation unit sufficiently large to accommodate the flow and then accomplish the
sampling in the same manner as described above.

Comply with the NCDENR Hazardous Waste Compliance Manual for Generators of
Hazardous Waste. Record quantities of waste by weight and dates of waste generation.
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Until test results are received, store al waste, and label as “NCDOT Bridge Paint Removal
Waste - Pending Analysis’ and include the date generated and contact information for the
Division HazMat Manager or Project Engineer. Store waste containers in an enclosed,
sealed and secured storage container protected from traffic from all directions. Obtain
approval for the protection plan for these containers from the Engineer. |If adequate
protection cannot be obtained by use of existing guardrail, provide the necessary supplies
and equipment to maintain adequate protection. Once test results are received and
characterized, label waste as either “Hazardous Waste - Pending Disposal” or “Paint Waste
- Pending Disposal”.

Once the waste has been collected, and the quantities determined, prepare the appropriate
shipping documents and manifests and present them to the Engineer. The Engineer will
verify the type and quantity of waste and obtain a Provisional EPA 1D number from the:

NC Hazardous Waste Section

North Carolina Department of Environment & Natural Resources
1646 Mail Service Center

Raleigh, NC 27699

Phone (919) 508-8400, Fax (919) 715-4061

At the time of shipping, the Engineer will sign, date and add the ID number in the
appropriate section on the manifest. The maximum on-site storage time for collected waste
shall be 90 days. All waste whether hazardous or non-hazardous will require numbered
shipping manifests. The cost for waste disposal (including lab and Provisional EPA 1D
number) is included in the bid price for this contract. Note NC Hazardous Waste
Management Rules (15A NCAC 13A) for more information. Provisional EPA 1D numbers
may be obtained at this link:

http://portal.ncdenr.or g/web/wm/provisional-hw-notification-page.

Testing labs shall be certified in accordance with North Carolina State Laboratory Public
Health Environmental Sciences. List of certified laboratories may be obtained at this link:

http://dphreporting.ncpublichealth.com/Environmental Sciences/Certification/Certifie
dLaboratory.asp.

All test results shall be documented on the lab analysis as follows:
1. For leachable lead:
a. Soils/Solid/Liquid- EPA 1311/200.7/6010

Area sampling will be performed for the first 2 days at each bridge location. The area
sample will be located within five feet of the containment and where the highest probability
of leakage will occur (access door, etc.). Results from the area sampling will be given to
the Engineer within 72 hours of sampling (excluding weekends). If the results of the
samples exceed 20 pg/m® corrective measures shall be taken and monitoring shall be
continued until 2 consecutive sample results are less than 20 pg/m®.
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TWA may suspend the work if there are visible emissions outside the containment
enclosure or pump monitoring results exceeding the level of 30 pg/m®.

Where schools, housing and/or buildings are within 500 feet of the containment, the
Contractor shall perform initial TSP-Lead monitoring for the first 10 days of the project
during abrasive blasting, vacuuming and containment removal. Additional monitoring will
be required during abrasive blasting 2 days per month thereafter. Results of the TSP
monitoring at any location shall not exceed 1.5 pg/m®.

EQUIPMENT M OBILIZATION

The equipment used in any travel lanes and paved shoulder shall be mobile equipment on
wheels that has the ability to move on/off the roadway in less than 30 minutes. All work
conducted in travel lanes shall be from truck or traler supported platforms and all
equipment shall be self-propelled or attached to atow vehicle at al times.

QUALITY CONTROL INSPECTOR

Provide a quality control inspector in accordance with the SSPC QP guidelines to ensure
that all processes, preparation, blasting and coating application are in accordance with the
requirements of the contract. The ingpector shall have written authority to perform QC
duties to include continuous improvement of all QC internal procedures. The presence of
the engineer or inspector a the work site shall in no way lessen the contractor's
responsibility for conformity with the contract.

QUALITY ASSURANCE INSPECTOR

The quality assurance inspector which may be a Department employee or a designated
representative of the Department shall observe, document, assess and report that the
Contractor is complying with all of the requirements of the contract. Inspectors employed
by the Department are authorized to inspect all work performed and materials
furnished. Such inspection may extend to all or any part of the work and to the preparation,
fabrication or manufacture of the materials to be used. The inspector is not authorized to
alter or waive the requirements of the contract. Each stage in preparing the structure to be
coated which includes but not limited to washing, blasting, coating testing and inspection
shall be inspected and approved by the Engineer or his authorized representative.

SUBLETTING OF CONTRACT

Only contractors certified to meet SSPC QP 2, Category A, and have successfully
completed lead paint removal and field painting on all similar structures within 18 months
prior to this bid are qualified for this work. Work is only sublet by approval of the
Engineer.

PREPARATION OF SURFACES
Before any other surface preparation is conducted, all surfaces shall be power washed to

remove dust, salts, dirt and other contaminants. All wash water shall be contained,
collected and tested in accordance with the requirements of NCDOT Managing Bridge
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Wash Water specification. Obtain approval of the Engineer and allow all cleaned surfaces
to dry to the touch and without standing water before beginning surface preparation or
painting activities.

Surface preparation is done with materials meeting Article 1080-13 of the 2012 Standard
Specifications. No silica sand or other silica materials are permitted for use. The profile
shall be between 1.0 and 3.0 mils when measured on a smooth steel surface. Conduct and
document at least 2 tests per beanvgirder and 2 tests per span of diaphragms/cross bracing.

Spread tarpaulins over all pavements and surfaces underneath equipment used for abrasive
blasting as well as equipment and containers used to collect abrasive media. This
requirement will be enforced during activity and inactivity of equipment.

Before the Contractor departs from the work site at the end of the work day, collect all
debris generated during surface preparation and all dust collector hoses, tarps or other
appurtenances containing blasting residue in approved containers.

Clean a 3" x 3" area at each structure to demonstrate the specified finish, and the inspector
will preserve this area by covering it with tape, plastic or some other suitable means so that
it can be retained as the Dry Film Thickness (DFT) gauge adjustment standard. An
acceptable alternative is for the Contractor to provide a steel plate with similar properties
and geometry as the substrate to be measured.

The contractor and or quality assurance representative shall notify the Engineer of any area
of corroded steel which has lost more than 50% of its original thickness.

All parts of the bridges not to be painted and the travelling public shall be protected from
overspray. Submit a plan to protect al parts of bridge that are not required to be painted
and a plan to protect the traveling public and surrounding environment while applying all
coats of paint to a structure.

Ensure that chloride levels on the surfaces are 7 pg/cm? or lower using an acceptable
sample method in accordance with SSPC Guide 15. The frequency of testing shall be 2
tests per span after all surface preparation has been completed and immediately prior to
painting. Select test areas representing the greatest amount of corrosion in the span as
determined by the Engineers representative. Additional testing may be required if
significant amounts of chloride are detected.

All weld splatter, dag or other surface defects resulting in a raised surface above the final
paint layer shall be removed prior to application of primer coat.

PAINTING OF STEEL

Paint System 1, as specified in these special provisions and Section 442 of the 2012
Standard Specifications, is to be used for this work. System 1 is an inorganic zinc primer,
two coats acrylic paint and one stripe coat of acrylic paint over blast cleaned surfaces in
accordance with SSPC-SP-10 (Near White Blast). Perform all mixing operations over an
impervious surface with provisions to prevent runoff to grade of any spilled material. The
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contractor is responsible for reporting quantities of thinner purchased as well the amounts
used. No container with thinner shall be left uncovered, when not in use.

Apply 2" stripe coat, by brush or roller only, to all exposed edges of steel including
fasteners before applying the finish coat. Locate the edge or corner in the approximate
center of the paint stripe.

Any area where newly applied paint fails to meet the specifications shall be repaired or
replaced by the Contractor. The Engineer approves all repair processes before the repair is
made. Repaired areas shall meet the specifications. The Contractor applies an additional
finish coat of paint to areas where the tape adhesion test is conducted.

MATERIALS

Only paint suppliers that have a NCDOT qualified inorganic zinc primer may furnish paints
for this project. All paints applied to a structure shall be from the same supplier. Before
any paints are applied the Contractor shall provide the Engineer a manufacturer’s
certification that each batch of paint meets the requirements of the applicable Section 1080
of the 2012 Standard Specifications.

The inspector randomly collects a one pint sample of each paint product used on the
project. Additional samples may be collected as needed to verify compliance to the
specifications.

Do not expose paint materials to rain, excessive condensation, long periods of direct
sunlight, or temperatures above 110°F or below 40°F. In addition, the Contractor shall
place a device which records the high, low and current temperatures inside the storage
location. Follow the manufacturer’s storage requirements if more restrictive than the above
requirements.

INSPECTION

Surface Preparation for System 1 shall be in accordance with SSPC SP-10. Any area(s) not
meeting the requirements of SSPC SP-10 shall be remediated prior to application of
coating. Surface inspection is considered ready for inspection when all blast abrasive,
residue and dust is removed from surfaces to be coated.

(A)  Quality Assurance Inspection

The Contractor furnishes all necessary OSHA approved apparatus such as ladders,
scaffolds and platforms as required for the inspector to have reasonable and safe
access to all parts of the work. The contractor illuminates the surfaces to be
inspected to a minimum of 50-foot candles of light. All access points shall be
illuminated to a minimum of 20-foot candles of light.

NCDOT reserves the right for ongoing QA (Quality Assurance) inspection to

include but not limited to surface contamination testing, adhesion pull testing and
DFT readings as necessary to assure quality.
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(B)

(©)

Wilkes County

Inform the Engineer and the Division Safety Engineer of all scheduled and
unannounced inspections from SSPC, OSHA, EPA and/or others that come on site.
Furnish the Engineer a copy of all inspection reports except for reports performed
by athird party and or consultant on behalf of the Contractor.

Inspection Instruments

At a minimum, furnish the following calibrated instruments and conduct the
following quality control tests:

D Sling Psychrometer - ASTM E337 - bulb type

2 Surface Temperature Thermometer

(©)) Wind Speed Indicator

(@) Tape Profile Tester - ASTM D4417 Method C

5) Surface Condition Standards - SSPC VIS-1and VIS-3

(6) Wet Film Thickness Gage - ASTM D4414

@) Dry Film Thickness Gage - SSPC-PA2 Modified

(8 Solvent Rub Test Kit - ASTM D4752

(99  Adhesion Test Kit - ASTM D3359 Method A (Tape Test)

(10) Adhesion Pull test - ASTM D4541

(11) Surface Contamination Analysis Kit or (Chloride Level Test Kit)
SSPC Technology Guide 15

Quality Control

Maintain a daily quality control record in accordance with Article 442-13 of the
2012 Sandard Specifications and make such records available at the job site for
review by the inspector and submit to the Engineer as directed. In addition to the
information required on M&T-610, submit all Dry Film Thickness (DFT) readings
on aform equivalent to M& T-611.

(D) Measure DFT at each spot on the attached diagram and at the required
number of locations as specified below:

@ For span members less than 45 feet; three random locations along
each girder in each span.

(b For span members greater than 45 feet; add one additional location
for each additional 10 feet in span length.

DFT measurements for the prime coat shall not be taken for record until the
zinc primer has cured in accordance with ASTM D4752 (MEK Rub Test)
with no less than a four resistance rating.

Stiffeners and other attachments to beams and or plate girders shall be
measured at no less than five random spots per span. Also dry film
thickness is measured at no less than six random spots per span on
diaphragms/“K” frames.
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Each spot is an average of three to five individual gage readings as defined
in SSPC PA-2. No spot average shall be less than 80% of minimum DFT
for each layer applied; this does not apply to stripe coat application. Spot
readings that are non-conforming shall be re-accessed by performing
additional spot measurements not to exceed one foot intervals on both sides
of the low areas until acceptable spot averages are obtained. These non-
conforming areas shall be corrected by the Contractor prior to applying
successive coats.

Lessthan 36" in height and/or bottom 36" in height or greater and/or
flangeslessthan 16" in width. bottom flanges greater than 16" in
7 Spot Areas width.
21 Individual DFT Readings 10 Spot Areas
7 Spot Areas 30 Individual DFT Readings
| | A2 A2
AL N V AL N7 V
B2 F1,
Bl —— | lo— | BL, [— | le—
C C
C /\ / - C /\ / -
| I Jb— D e / \ }— *D
El D1 D2
*D areasare only included when *D areasare only included when
flange thicknessisoneinch (1") flange thicknessisoneinch (1")
or greater. or greater.

(2)

Two random adhesion tests (1 test=3 dollies) per span are conducted on
interior surfaces in accordance with ASTM D4541 (Adhesion Pull Test)
after the prime coat has been properly cured in accordance with ASTM
D4752 (MEK Rub Test) with no less than a 4 resistance rating, and will be
touched up by the Contractor. The required minimum average adhesion is
400 psi.

88



DK00102 Wilkes County

(€)) Cure of the intermediate and stripe coats shall be accessed by using the
thumb test in accordance with ASTM D1640 (Curing Formation Test)
prior to the application of any successive layers of paint.

4 One random Cut Tape adhesion test per span is conducted in accordance
with ASTM D3359 (X-Cut Tape Test) on interior surface after the finish
coat is cured. Repair areas shall be properly tapered and touched up by
the Contractor.

SAFETY AND ENVIRONMENTAL COMPLIANCE PLANS

Personnel access boundaries are delineated for each work site using signs, tape, cones or
other approved means. Submit copies of safety and environmental compliance plans that
comply with SSPC QP 2 Certification requirements.

HEALTH AND SAFETY RESPONSIBILITIES

This project may involve toxic metals such as arsenic, lead, cadmium and hexavalent
chromium. It isthe contractor’s responsibility to test for toxic metals and if found, comply
with the OSHA regulations, which may include medical testing.

Ensure a* Competent Person” as defined in OSHA 29 CFR 1926.62; one who is capable of
identifying existing and predictable hazards in the surroundings or working conditions
which are unsanitary, hazardous, or dangerous to employees, and who has authorization to
take prompt corrective measures to eliminate them; is on site during all surface preparation
activities and monitors the effectiveness of containment, dust collection systems and waste
sampling. Before any work begins, provide a written summary of the Competent Person’s
safety training.

Comply with Subarticle 442-14(B) of the 2012 Standard Specifications.

Comply with Subarticle 442-14(D) of the 2012 Standard Specifications. Ensure employee
blood sampling test results are less than 50 micrograms per deciliter. Remove employees
with a blood sampling test of 50 or more micrograms per deciliter from work activities
involving any lead exposure.

An employee who has been removed with a blood level of 50 micrograms per deciliter or
more shall have two consecutive blood sampling tests spaced one week apart indicating
that the employee’s blood lead level is at or below 40 micrograms per deciliter before
returning to work activities involving any lead exposure.

All OSHA recordable accidents that occur during the project duration are to be reported to
the Engineer within twenty-four (24) hours of occurrence. In addition, for accidents that
involve civilians or property damage that occurs within the work zone the Division Safety
Engineer shall be notified immediately.

Prior to blasting operations, the Contractor shall have an operational OSHA approved hand

wash dtation at each bridge location and a decontamination trailer at each bridge or
between bridges unless the work is on the roadway, or the Contractor shall show reason
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why it is not feasible to do so and provide an alternative site as approved by the Engineer.
The Contractor shall assure that all employees whose airborne exposure to lead is above the
PEL shall shower at the end of their work shift.

STORAGE OF PAINT AND EQUIPMENT

Provide a location for materials, equipment and waste storage. Spread tarpaulins over all
pavements and surfaces underneath equipment used for abrasive recycling and other waste
handling equipment or containers. All land and or lease agreements that involve private
property shall disclose to the property owner that heavy metals may be present on the
Contractor’s equipment. Prior to storing the Contractor’s equipment on private property,
provide a notarized written consent signed by the land owner received by the Engineer at
least forty-eight (48) hours before using property. All storage of paint, solvents and other
materials applied to structures shall be stored in accordance with Section 442 of the 2012
Standard Specifications or the manufacturers requirements. The more restrictive
requirements will apply.

UTILITIES

Protect al utility lines or mains which may be supported on, under, or adjacent to bridge
work sites from damage and paint overspray.

M EASUREMENT AND PAYMENT

The cost of inspection, surface preparation and repainting the existing structure is included
in the lump sum price bid for Cleaning and Repainting of Bridge# . This price is full
compensation for furnishing all inspection equipment, all paint, cleaning abrasives,
cleaning solvents and all other materials; preparing and cleaning surfaces to be painted;
applying paint in the field; protecting work area, traffic and property; and furnishing blast
cleaning equipment, paint spraying equipment, brushes, rollers, any other hand or power
tools and any other equipment.

Pollution Control will be paid at the contract lump sum price which will be full
compensation for al collection, handling, storage, air monitoring, and disposal of debris
and wash water, all personal protective equipment, and all personal hygiene requirements,
and all equipment, material and labor necessary for the daily collection of the blast debris
into specified containers; and any measures necessary to ensure conformance to all safety
and environmental regulations as directed by the Engineer.

Painting Containment for Bridge#____ will be paid at the lump sum contract price and will

be full compensation for the design, materials, installation, maintenance and removal of the
containment system.
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Payment will be made under:

Pay Item Pay Unit

Cleaning and Repainting of Bridge# Lump Sum
Pollution Control Lump Sum
Painting Containment for Bridge# Lump Sum

DESCRIPTION OF BRIDGE

Bridge #292: This bridge was built in 1963 and is located on SR 1990 (Bethany Ford Road) over
Roaring River near Hays in Wilkes County, NC. The bridge has an overall length of 240’-0" and
consists of 3 total spans with 3-80'-0" long spans with 2 lines of 36WF135 interior girders and 2

lines of 36WF150 exterior girders with diaphragms. The existing paint system is aluminum over
red lead, and the estimated area to be cleaned and painted is 9,429 q. ft.

FALSEWORK AND FORMWORK

1.0

2.0

DESCRIPTION

Use this Special Provision as a guide to develop temporary works submittals required by
the Standard Specifications or other provisions; no additional submittals are required
herein. Such temporary works include, but are not limited to, falsework and formwork.

Falsework is any temporary construction used to support the permanent structure until it
becomes self-supporting. Formwork is the temporary structure or mold used to retain
plastic or fluid concrete in its designated shape until it hardens. Access scaffolding is a
temporary structure that functions as a work platform that supports construction personnel,
materials, and tools, but is not intended to support the structure. Scaffolding systems that
are used to temporarily support permanent structures (as opposed to functioning as work
platforms) are considered to be falsework under the definitions given. Shoring is a
component of falsework such as horizontal, vertical, or inclined support members. Where
the term “temporary works’ is used, it includes all of the temporary facilities used in bridge
construction that do not become part of the permanent structure.

Design and construct safe and adequate temporary works that will support all loads
imposed and provide the necessary rigidity to achieve the lines and grades shown on the
plansin the final structure.

MATERIALS

Select materials suitable for temporary works; however, select materials that also ensure
the safety and quality required by the design assumptions. The Engineer has authority to
reject material on the basis of its condition, inappropriate use, safety, or nonconformance
with the plans. Clearly identify allowable loads or dresses for all materials or
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manufactured devices on the plans. Revise the plan and notify the Engineer if any change
to materials or material strengthsisrequired.

3.0 DESIGN REQUIREMENTS

A. Working Drawings

Provide working drawings for items as specified in the contract, or as required by the
Engineer, with design calculations and supporting data in sufficient detail to permit a
structural and safety review of the proposed design of the temporary work.

On the drawings, show all information necessary to allow the design of any component to
be checked independently as determined by the Engineer.

When concrete placement is involved, include data such as the drawings of proposed
sequence, rate of placement, direction of placement, and location of all construction
joints. Submit the number of copies as called for by the contract.

When required, have the drawings and calculations prepared under the guidance of, and
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in
temporary works design.

If requested by the Engineer, submit with the working drawings manufacturer's catal og
data listing the weight of all construction equipment that will be supported on the
temporary work. Show anticipated total settlements and/or deflections of falsework
and forms on the working drawings. Include falsework footing settlements, joint take-
up, and deflection of beams or girders.

As an option for the Contractor, overhang falsework hangers may be uniformly spaced,
at amaximum of 36 inches, provided the following conditions are met:

Member Member Max. Overhang | Max. Slab Edge | Max. Screed I?/rélrill((ital l\ﬁlerg]lj
Type Depth,  Width, (inches) Thickness, Whed Weight, Extension
(PCG)  (inches) (inches) (Ibs) (inches)

L 36 39 14 2000 26
11 45 42 14 2000 35
IV 54 45 14 2000 44
MBT 63 51 12 2000 50
MBT 72 55 12 1700 48

Overhang width is measured from the centerline of the girder to the edge of the deck slab.

For Type Il, Il & IV prestressed concrete girders (PCG), 45-degree cast-in-place half
hangers and rods must have a minimum safe working load of 6,000 Ibs.

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods
shall be cast through the girder top flange and located, measuring along the top of the
member, 1'-2 W' from the edge of the top flange. Hanger hardware and rods must have a
minimum safe working load of 6,000 Ibs.
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The overhang bracket provided for the diagonal leg shall have a minimum safe working
load of 3,750 Ibs. The vertical leg of the bracket shall extend to the point that the heel
bears on the girder bottom flange, no closer than 4 inches from the bottom of the
member. However, for 72-inch members, the heel of the bracket shall bear on the web,
near the bottom flange transition.

Provide adequate overhang falsework and determine the appropriate adjustments for deck
geometry, equipment, casting procedures and casting conditions.

If the optional overhang falsework spacing is used, indicate this on the falsework submittal
and advise the girder producer of the proposed details. Failure to notify the Engineer of
hanger type and hanger spacing on prestressed concrete girder casting drawings may delay
the approval of those drawings.

Falsework hangers that support concentrated loads and are installed at the edge of thin top
flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 75%
of the manufacturer's stated safe working load. Use of dual leg hangers (such as Meadow
Burke HF-42 and HF-43) are not allowed on concrete girders with thin top flanges. Design
the falsework and forms supporting deck slabs and overhangs on girder bridges so that
there will be no differential settlement between the girders and the deck forms during
placement of deck concrete.

When staged construction of the bridge deck is required, detail falsework and forms for
screed and fluid concrete loads to be independent of any previous deck pour components
when the mid-span girder deflection due to deck weight is greater than¥.!".

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other
such devices used as part of the falsework or formwork that remains in the permanent
structure. If the plan notes indicate that the structure contains the necessary corrosion
protection required for a Corrosive Site, epoxy coat, galvanize or metalize these devices.
Electroplating will not be allowed.  Any coating required by the Engineer will be
considered incidental to the various pay items requiring temporary works.

Design falsework and formwork requiring submittals in accordance with the 1995
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted
herein.

1. Wind Loads
Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.

In addition, Table 2.2A is included to provide the maximum wind speeds by
county in North Carolina.
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Table 2.2 - Wind Pressure Values

Wilkes County

Height Zone Pressure, Ib/ft? for Indicated Wind Velocity, mph
feet above ground 70 80 90 100 110
Oto 30 15 20 25 30 35
30to 50 20 25 30 35 40
50to 100 25 30 35 40 45
over 100 30 35 40 45 50

2. Time of Removal

The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in Article

420-16 of the Standard Specifications and these Special Provisions.

Do not remove forms until the concrete has sufficient strength to prevent damage to
the surface.

Table 2.2A - Steady State Maximum Wind Speeds by Countiesin North Carolina

25YR 25YR 25YR
COUNTY (mph) COUNTY (mph) COUNTY (mph)
Alamance 70 Franklin 70 Pamlico 100
Alexander 70 Gaston 70 Pasguotank 100
Alleghany 70 Gates 20 Pender 100
Anson 70 Graham 80 Perquimans 100
Ashe 70 Granville 70 Person 70
Avery 70 Greene 80 Pitt 90
Beaufort 100 Guilford 70 Polk 80
Bertie 90 Halifax 80 Randolph 70
Bladen 90 Harnett 70 Richmond 70
Brunswick 100 Haywood 80 Robeson 80
Buncombe 80 Henderson 80 Rockingham 70
Burke 70 Hertford 90 Rowan 70
Cabarrus 70 Hoke 70 Rutherford 70
Caldwell 70 Hyde 110 Sampson 90
Camden 100 Iredell 70 Scotland 70
Carteret 110 Jackson 80 Stanley 70
Caswell 70 Johnston 80 Stokes 70
Catawba 70 Jones 100 Surry 70
Cherokee 80 Lee 70 Swain 80
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Chatham 70 L enoir 90 Transylvania 80
Chowan 90 Lincoln 70 Tyrell 100
Clay 80 Macon 80 Union 70
Cleveland 70 Madison 80 Vance 70
Columbus 90 Martin 90 Wake 70
Craven 100 McDowell 70 Warren 70
Cumberland 80 Mecklenburg 70 Washington 100
Currituck 100 Mitchell 70 Watauga 70
Dare 110 Montgomery 70 Wayne 80
Davidson 70 Moore 70 Wilkes 70
Davie 70 Nash 80 Wilson 80
Duplin 90 New Hanover 100 Yadkin 70
Durham 70 Northampton 80 Y ancey 70
Edgecombe 80 Onslow 100

Forsyth 70 Orange 70

B. Review and Approval

The Engineer isresponsible for the review and approval of temporary works' drawings.

Submit the working drawings sufficiently in advance of proposed use to alow for their
review, revision (if needed), and approval without delay to the work.

The time period for review of the working drawings does not begin until complete
drawings and design calculations, when required, are received by the Engineer.

Do not start construction of any temporary work for which working drawings are
required until the drawings have been approved. Such approval does not relieve the
Contractor of the responsibility for the accuracy and adequacy of the working drawings.

4.0 CONSTRUCTION REQUIREMENTS

All requirements of Section 420 of the Standard Specifications apply.

Construct temporary works in conformance with the approved working drawings. Ensure
that the quality of materials and workmanship employed is consistent with that assumed in
the design of the temporary works. Do not weld falsework members to any portion of the
permanent structure unless approved. Show any welding to the permanent structure on the
approved construction drawings.

Provide tell-tales attached to the forms and extending to the ground, or other means, for
accurate measurement of falsework settlement. Make sure that the anticipated compressive
settlement and/or deflection of falsework does not exceed 1 inch. For cast-in-place
concrete structures, make sure that the calculated deflection of falsework flexural members
does not exceed 1/240 of their span regardless of whether or not the deflection is
compensated by camber strips.
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Wilkes County
Maintenance and | nspection

Inspect and maintain the temporary work in an acceptable condition throughout the
period of its use. Certify that the manufactured devices have been maintained in a
condition to allow them to safely carry their rated loads. Clearly mark each piece so
that its capacity can be readily determined at the job site.

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in
the presence of the Engineer, not more than 24 hours prior to the beginning of each
concrete placement. Inspect other temporary works at least once a month to ensure that
they are functioning properly. Have a North Carolina Registered Professional Engineer
inspect the cofferdams, shoring, sheathing, support of excavation structures, and
support systems for load tests prior to loading.

Foundations

Determine the safe bearing capacity of the foundation material on which the supports
for temporary works rest. If required by the Engineer, conduct load tests to verify
proposed bearing capacity values that are marginal or in other high-risk situations.

The use of the foundation support values shown on the contract plans of the permanent
structure is permitted if the foundations are on the same level and on the same soil as
those of the permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and
washout of the soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction
using standard procedures based on the driving characteristics of the pile is permitted.
If preferred, use load tests to confirm the estimated capacities; or, if required by the
Engineer conduct load tests to verify bearing capacity values that are marginal or in
other high risk situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.

5.0 REMOVAL

Unless otherwise permitted, remove and keep all temporary works upon completion of the
work. Do not disturb or otherwise damage the finished work.

Remove temporary works in conformance with the contract documents. Remove them in
such a manner as to permit the structure to uniformly and gradually take the stresses due to
its own weight.

6.0 METHOD OF MEASUREMENT

Unless otherwise specified, temporary works will not be directly measured.
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7.0 BASISOF PAYMENT

Payment at the contract unit prices for the various pay items requiring temporary works
will be full compensation for the above falsework and formwork.

SUBMITTAL OF WORKING DRAWINGS

1.0 GENERAL

Submit working drawings in accordance with Article 105-2 of the Standard Specifications
and this provision. For this provision, “submittals’ refers to only those listed in this
provision. The list of submittals contained herein does not represent a list of required
submittals for the project. Submittals are only necessary for those items as required by the
contract. Make submittals that are not specifically noted in this provision directly to the
Resident Engineer. Either the Structure Design Unit or the Geotechnical Engineering Unit
or both units will jointly review submittals.

If a submittal contains variations from plan details or specifications or significantly affects
project cod, field construction or operations, discuss the submittal with and submit all
copies to the Resident Engineer. State the reason for the proposed variation in the
submittal. To minimize review time, make sure all submittals are complete when initially
submitted. Provide a contact name and information with each submittal. Direct any
guestions regarding submittal requirements to the Resident Engineer, Structure Design Unit
contacts or the Geotechnical Engineering Unit contacts noted below.

In order to facilitate in-plant inspection by NCDOT and approval of working drawings,
provide the name, address and telephone number of the facility where fabrication will
actually be done if different than shown on the title block of the submitted working
drawings. This includes, but is not limited to, precast concrete items, prestressed concrete
items and fabricated steel or duminum items,

2.0 ADDRESSESAND CONTACTS

For submittals to the Structure Design Unit, use the following addresses:

ViaUS mail: Viaother delivery service:
Mr. G. R. Perfetti, P. E. Mr. G. R. Perfetti, P. E.
State Structures Engineer State Structures Engineer
North Carolina Department North Carolina Department
of Transportation of Transportation
Structures Management Unit Structures Management Unit
1581 Mail Service Center 1000 Birch Ridge Drive
Raleigh, NC 27699-1581 Raleigh, NC 27610
Attention: Mr. P. D. Lambert, P. E. Attention: Mr. P. D. Lambert, P. E.

Submittals may also be made via email.
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Send submittals to:
plambert @ncdot.gov (Paul Lambert)

Send an additional e-copy of the submittal to the following address:
jgaither @ncdot.gov (James Gaither)
j|bolden@ncdot.gov (James Bolden)

For submittals to the Geotechnical Engineering Unit, use the following addresses:

For projects in Divisions 1-7, use the following Eastern Regional Office address:

ViaUS mail: Via other delivery service:
Mr. K. J.Kim, Ph.D., P. E. Mr. K. J. Kim, Ph.D., P. E.
Eastern Regional Geotechnical Eastern Regional Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Eastern Regional Office Eastern Regional Office
1570 Mail Service Center 3301 Jones Sausage Road, Suite 100
Raleigh, NC 27699-1570 Garner, NC 27529
For projects in Divisions 8-14, use the following Western Regional Office address:
ViaUS mail: Viaother delivery service:
Mr. Eric Williams, P. E. Mr. Eric Williams, P. E.
Western Regional Geotechnical Western Region Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Western Regional Office Western Regional Office
5253 Z Max Boulevard 5253 Z Max Boulevard
Harrisburg, NC 28075 Harrisburg, NC 28075

The status of the review of structure-related submittals sent to the Structure Design Unit
can be viewed from the Unit’ s web site, viathe “Contractor Submittal” link.

Direct any questions concerning submittal review status, review comments or drawing
markups to the following contacts:

Primary Structures Contact: Paul Lambert (919) 707 — 6407
(919) 250 — 4082 facsimile
plambert@ncdot.gov

Secondary Structures Contacts.  James Gaither (919) 707 — 6409
James Bolden (919) 707 — 6408
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Eastern Regional Geotechnical Contact (Divisions 1-7):
K. J. Kim (919) 662 — 4710
(919) 662 — 3095 facsimile
kkim@ncdot.gov

Western Regional Geotechnical Contact (Divisions 8-14):
Eric Williams (704) 455 — 8902
(704) 455 — 8912 facsimile
ewilliams@ncdot.gov

3.0 SuBMITTAL COPIES

Furnish one complete copy of each submittal, including all attachments, to the Resident
Engineer. At the same time, submit the number of hard copies shown below of the same
complete submittal directly to the Structure Design Unit and/or the Geotechnical
Engineering Unit.

The first table below covers “Structure Submittals’. The Resident Engineer will receive
review comments and drawing markups for these submittals from the Structure Design
Unit. The second table in this section covers “Geotechnical Submittals’. The Resident
Engineer will receive review comments and drawing markups for these submittals from the
Geotechnical Engineering Unit.

Unless otherwise required, submit one set of supporting calculations to either the Structure
Design Unit or the Geotechnical Engineering Unit unless both units require submittal
copies in which case submit a set of supporting calculations to each unit. Provide
additional copies of any submittal as directed.

STRUCTURE SUBMITTALS

Copies
Copies Required by
Required by  Geotechnical
Structure  Engineering Contract Referencel
Submittal Design Unit Unit Requiring Submittal

Plan Note, SN Sheet &

Arch Culvert Falsework 5 0 « Falsework and Formwork”
Box Culvert Falsework S 0 « FZI;?NI\(ID?E;‘%NF?;?&&W
Cofferdams 6 2 Article 410-4
Foam Joint Seals ® 9 0 “Foam Joint Seals’
Expansion Joint Seals

‘(;rllzllti)down plate type with base 9 0 “Expansion Joint Seals’
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Expansion Joint Seals 2 then 9
(modular)
Expansion Joint Seals
(strip seals) 9
Falsework & Forms 2 8
(substructure)
Falsework & Forms 8
(superstructure)
Girder Erection over Railroad 5
Maintenance and Protection of
Traffic Beneath Proposed 8
Structure
Metal Bridge Railing 8
Metal Stay-in-Place Forms 8
Metalwork for Elastomeric .
Bearings 45
Miscellaneous Metalwork 45 7
Optional Disc Bearings4 8
Overhead and Digital Message
Signs (DMS) (metalwork and 13
foundations)
Placement of Equipment on -
Structures (cranes, etc.)
Pot Bearings 4 8
2, then
Precast Concrete Box Culverts 1 reproducible
Prestressed Concrete Cored Slab
o 3 6
(detensioning sequences)
6 and
Prestressed Concrete Deck Panels 1 reproducible
Prestressed Concrete Girder
(strand elongation and 6
detensioning sequences)
Removal of Existing Structure 5

over Railroad
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“Modular Expansion Joint
Seals’

“Strip Seals’

Article 420-3 &
“Falsework and Formwork”

Article 420-3 &
“Falsework and Formwork”

Railroad Provisions

“Maintenance and
Protection of Traffic
Beneath Proposed Structure
at Station "

Plan Note
Article 420-3

Article 1072-8
Article 1072-8

“Optional Disc Bearings”

Applicable Provisions

Article 420-20

“Pot Bearings’

“Optional Precast
Reinforced Concrete Box
Culvert at Station i

Article 1078-11

Article 420-3

Articles 1078-8 and 1078-
11

Railroad Provisions
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Revised Bridge Deck Plans 2, then Article 420-3
(adaptation to prestressed deck 1 reproducible
panels)
R%ﬁaﬁgﬂ% Ianicdku:::rans 2, then “Modular Expansion Joint
expansion joint seals) 1 reproducible Seals
Sound Barrier Wall (precast 10 Article 1077-2 &
items) “Sound Barrier Wall”
Sound Barrier Wall Steel - Article 1072-8 &
Fabrication Plans ° “Sound Barrier Wall”
Structural Steel # 2, then 7 Article 1072-8
Article 400-3 &
“Construction,
Temporary Detour Structures 10 Maintenance and Removal
of Temporary Structure at
Station i
TFE Expansion Bearings 4 8 Article 1072-8
FOOTNOTES
1. References are provided to help locate the part of the contract where the submittals are
required. References in quotes refer to the provision by that name. Articles refer to the
Sandard Specifications.
2. Submittals for these items are necessary only when required by a note on plans.
3. Submittals for these items may not be required. A list of pre-approved sequences is available
from the producer or the Materials & Tests Unit.
4. The fabricator may submit these items directly to the Structure Design Unit.
5. The two sets of preliminary submittals required by Article 1072-8 of the Sandard
Specifications are not required for these items.
6. Submittals for Fabrication Drawings are not required. Submittals for Catalogue Cuts of
Proposed Material are required. See Section 5.A of the referenced provision.
7. Submittals are necessary only when the top slab thicknessis 18" or greater.
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GEOTECHNICAL SUBMITTALS

Copies
Required by Copies
Geotechnical Required by

Engineering Structure Contract Reference

.. . 1

Submittal Unit Design Unit Requiring Submittal
Drilled Pier Construction Plans 2 1 0 Subarticle 411-3(A)
Crossholze Sonic Logging (CSL) 1 0 Subarticle 411-5(A)(2)
Reports
Pile Driving Equipment Data L 0 Subarticle 450-3(D)(2)
Forms ™
Pile Driving Analyzer (PDA) .
Reports 2 1 0 Subarticle 450-3(F)(3)
Retaining Walls 4 28Cg|rgjl\|l;?i%sr,ls 2 drawings Applicable Provisions

“Temporary Shoring” &
2 drawings “Temporary Soil Nail
walls”’

5 drawings,

!
Temporary Shoring 2 calculations

FOOTNOTES

1. References are provided to help locate the part of the contract where the submittals are
required. References in quotes refer to the provision by that name. Subarticles refer to the
Sandard Specifications.

2. Submit one hard copy of submittal to the Resident or Bridge Maintenance Engineer. Submit
a second copy of submittal electronically (PDF via email) or by facsimile, US mail or other
delivery service to the appropriate Geotechnical Engineering Unit regional office. Electronic
submission is preferred.

3. The Pile Driving Equipment Data Form is available from:

https://connect.ncdot.gov/resources/Geological/Pages/Geotech Forms Details.aspx
See second page of form for submittal instructions.

4. Electronic copy of submittal isrequired. See referenced provision.
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CRANE SAFETY

Comply with the manufacturer specifications and limitations applicable to the operation of any
and all cranes and derricks. Prime contractors, sub-contractors, and fully operated rental
companies shall comply with the current Occupational Safety and Health Administration
regulations (OSHA).

Submit all items listed below to the Engineer prior to beginning crane operations involving
critical lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s
crane chart capacity for the radius at which the load will be lifted or requires the use of more
than one crane. Changes in personnel or equipment must be reported to the Engineer and all
applicable items listed below must be updated and submitted prior to continuing with crane
operations.

CRANE SAFETY SUBMITTAL LIsT
» Competent Person: Provide the name and qualifications of the “Competent Person”

responsible for crane safety and lifting operations. The named competent person will
have the responsibility and authority to stop any work activity due to safety concerns.

* Riggers. Providethe qualifications and experience of the persons responsible for rigging
operations. Qualifications and experience should include, but not be limited to, weight
calculations, center of gravity determinations, selection and inspection of sling and
rigging equipment, and safe rigging practices.

* Crane Inspections. Inspection records for all cranes shall be current and readily
accessible for review upon request.

» Certifications: By July 1, 2006, crane operators performing critical lifts shall be
certified by NC CCO (National Commission for the Certification of Crane Operators), or
satisfactorily complete the Carolinas AGC'’s Professional Crane Operator's Proficiency
Program. Other approved nationally accredited programs will be considered upon
request. All crane operators shall also have a current CDL medical card. Submit a list of
anticipated critical lifts and corresponding crane operator(s). Include current certification
for the type of crane operated (small hydraulic, large hydraulic, small lattice, large lattice)
and medical evaluations for each operator.
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Federal Special Provisions

AWARD OF CONTRACT

Z-6

“The North Carolina Department of Transportation, in accordance with the provisions of Title VI
of the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Department of
Trangportation (49 C.F.R., Part 21), issued pursuant to such act, hereby notifies all bidders that it
will affirmatively insure that the contract entered into pursuant to this advertisement will be
awarded to the lowest responsible bidder without discrimination on the ground of race, color, or
national origin”.

MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS

Z-7

NOTICE OF REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY (EXECUTIVE NUMBER 11246)

1 The goals and timetables for minority and female participation, expressed in percentage
terms for the Contractor’s aggregate workforce in each trade on all construction work in the
covered area, see as shown on the attached sheet entitled “Employment Goals for Minority and
Female participation”.

These goals are applicable to all the Contractor’s construction work (whether or not it is
Federal or federally assisted) performed in the covered area. If the Contractor performs
construction work in a geographical area located outside of the covered area, it shall apply the
goals established for such geographical area where the work is actually performed. With regard
to this second area, the Contractor also is subject to the goals for both its federally involved and
nonfederally involved construction.

The Contractor’s compliance with the Executive Order and the regulations in 41 CFR
Part 60-4 shall be based on its implementation of the Equal Opportunity Clause, specific
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its
effort to meet the goals. The hours of minority and female employment and training must be
substantially uniform throughout the length of the contract, and in each trade and the Contractor
shall make a good faith effort to employ minorities and women evenly on each of its projects.
The transfer of minority or female employees or trainees from Contractor to Contractor or from
project to project or the sole purpose of meeting the Contractor’s goals shall be a violation of the
contract, the executive Order and the regulations in 41 CFR Part 60-4. Compliance with the
goals will be measured against the total work hours performed.

2. As used in this Notice and in the contract resulting from this solicitation, the “covered
area’ isthe county or counties shown on the cover sheet of the proposal form and contract.
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EMPLOYMENT GOALSFOR MINORITY
AND FEMALE PARTICIPATION

Economic Areas

Area 023 29.7%
Bertie County
Camden County
Chowan County
Gates County
Hertford County
Pasquotank County
Perquimans County

Area 024 31.7%
Beaufort County
Carteret County
Craven County
Dare County
Edgecombe County
Green County
Halifax County
Hyde County

Jones County
Lenoir County
Martin County
Nash County
Northampton County
Pamlico County
Pitt County

Tyrrell County
Washington County
Wayne County
Wilson County

Area 025 23.5%
Columbus County
Duplin County
Onslow County
Pender County

Area 026 33.5%
Bladen County
Hoke County
Richmond County
Robeson County
Sampson County
Scotland County

Area 027 24.7%
Chatham County
Franklin County
Granville County
Harnett County
Johnston County
Lee County
Person County
Vance County
Warren County

Area 028 15.5%
Alleghany County
Ashe County
Caswell County
Davie County
Montgomery County
Moore County
Rockingham County
Surry County
Watauga County
Wilkes County

Area 029 15.7%
Alexander County
Anson County
Burke County
Cabarrus County
Caldwell County
Catawba County
Cleveland County
Iredell County
Lincoln County
Polk County
Rowan County
Rutherford County
Stanly County

Area 0480 8.5%
Buncombe County
Madison County

Area 030 6.3%
Avery County
Cherokee County
Clay County
Graham County
Haywood County
Henderson County
Jackson County
McDowell County
Macon County
Mitchell County
Swain County
Transylvania County
Y ancey County
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Area 5720 26.6%
Currituck County

Area 9200 20.7%
Brunswick County
New Hanover County

Area 2560 24.2%
Cumberland County

SM SA Areas

Area 6640 22.8%
Durham County
Orange County
Wake County

Area 1300 16.2%
Alamance County

Wilkes County

Area 3120 16.4%
Davidson County
Forsyth County
Guilford County
Randolph County
Stokes County

Y adkin County

Area 1520 18.3%
Gaston County
Mecklenburg County
Union County

Goals for Female

Participation in Each Trade

(Statewide) 6.9%
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REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS
FHWA - 1273 Electronic Version - May 1, 2012 Z-8

|. General

I1. Nondiscrimination

I11. Nonsegregated Facilities

IV. Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act Provisions

V1. Subletting or Assigning the Contract

VII. Safety: Accident Prevention

VIII. Fal se Statements Concerning Highway Projects

IX. Implementation of Clean Air Act and Federal Water Pollution Control Act
X. Compliance with Governmentwide Suspensi on and Debarment Requirements
XI. Certification Regarding Use of Contract Funds for L obbying

ATTACHMENTS
A. Employment and Materials Preference for Appalachian Development Highway System or Appalachian Local Access Road Contracts (included in
Appalachian contracts only)
. GENERAL

1. Form FHWA-1273 must be physically incorporated in each construction contract funded under Title 23 (excluding emergency contracts solely
intended for debris removal). The contractor (or subcontractor) must insert this form in each subcontract and further require its inclusion in all
lower tier subcontracts (excluding purchase orders, rental agreements and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are incorporated by reference for work done under any purchase order, rental agreement
or agreement for other services. The prime contractor shall be responsible for compliance by any subcontractor, lower-tier subcontractor or
service provider.

Form FHWA-1273 must be included in all Federal-aid design-build contracts, in all subcontracts and in lower tier subcontracts (excluding
subcontracts for design services, purchase orders, rental agreements and other agreements for supplies or services). The design-builder shall be
responsible for compliance by any subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal or request for proposal documents, however, the Form
FHWA-1273 must be physically incorporated (not referenced) in all contracts, subcontracts and lower-tier subcontracts (excluding purchase
orders, rental agreements and other agreements for supplies or servicesrelated to a construction contract).

2. Subject to the applicability criteria noted in the following sections, these contract provisions shall apply to all work performed on the contract by
the contractor's own organization and with the ass stance of workers under the contractor's immediate superintendence and to all work performed
on the contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these Required Contract Provisons may be sufficient grounds for withholding of progress
payments, withholding of final payment, termination of the contract, suspension / debarment or any other action determined to be appropriate by
the contracting agency and FHWA.

4. Sdection of Labor: During the performance of this contract, the contractor shall not use convict labor for any purpose within the limits of
acongtruction project on a Federal-aid highway unlessit islabor performed by convicts who are on parole, supervised release, or probation. The
term Federal-aid highway does not include roadways functionally classified aslocal roads or rural minor collectors.

I1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable to al Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are not applicable to material supply, engineering, or architectural service
contracts.

In addition, the contractor and al subcontractors must comply with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, asamended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulationsincluding 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, for all
congruction contracts exceeding $10,000, the Standard Federal Equal Employment Opportunity Construction Contract Specifications in
41 CFR60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine compliance with Executive Order 11246 and the policies of the
Secretary of Labor including 41 CFR 60, and 29 CFR 1625-1627. T he contracting agency and the FHWA have the authority and the responsibility to
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulationsincluding 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provison is adopted from 23 CFR 230, Appendix A, with appropriate revisons to conform to the U.S. Department of
Labor (USDOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to discriminate and to teke affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules, regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627,
41 CFR 60 and 49 CFR 27) and orders of the Secretary of Labor as modified by the provisons prescribed herein, and imposed pursuant to
23 U.S.C. 140 shall congtitute the EEO and specific affirmative action standards for the contractor's project activities under this contract.
The provisions of the Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29 CFR 1630 are
incorporated by reference in this contract. In the execution of this contract, the contractor agrees to comply with the following minimum specific
requirement activities of EEO:

a  The contractor will work with the contracting agency and the Federal Government to ensure that it has made every good faith effort to
provide equal opportunity with respect to all of itstermsand conditions of employment and in their review of activities under the contract.

b. The contractor will accept asits operating policy the following statement:
"It isthe policy of this Company to assure that applicants are employed, and that employees are treated during employment, without regard to
their race, religion, sex, color, national origin, age or disability. Such action shall include: employment, upgrading, demotion, or transfer;
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recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and sdection for training,
including apprenti ceship, pre-apprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make known to the contracting officers an EEO Officer who will have the responsibility for and
must be capable of effectively administering and promoting an active EEO program and who must be assgned adequate authority and
responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who are authorized to hire, supervise, promote, and discharge employees, or who
recommend such action, or who are substantially involved in such action, will be made fully cognizant of, and will implement, the contractor's
EEO policy and contractua responsi bilities to provide EEO in each grade and classification of employment. To ensure that the above agreement
will be met, the following actionswill be taken asa minimum:

a.  Periodic meetings of supervisory and personnel office employees will be conducted before the start of work and then not less often than once
every sx months, at which time the contractor's EEO policy and its implementation will be reviewed and explained. The meetings will be
conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO Officer, covering all major aspects of
the contractor's EEO obligations within thirty daysfollowing their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project will be instructed by the EEO Officer in the contractor's procedures for
locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily accessble to employees, applicants for
employment and potential employees.

e, The contractor's EEO policy and the procedures to implement such policy will be brought to the attention of employees by means of
meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will include in all advertisements for employees the notation: "An Equal
Opportunity Employer." All such advertisements will be placed in publications having a large circulation among minorities and women in the
area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct recruitment through public and private
employee referral sources likely to yield qudified minorities and women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified sources procedures whereby minority and women applicants may be
referred to the contractor for employment consideration.

b. Inthe event the contractor has a valid bargaining agreement providing for exclusive hiring hall referrals, the contractor is expected to observe
the provisions of that agreement to the extent that the system meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating against minorities or women, or obligates the contractor to do the same,
such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer minorities and women as applicants for employment. Information and
procedures with regard to referring such applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee benefits shall be established and administered, and personnd actions of every
type, including hiring, upgrading, promotion, transfer, demotion, layoff, and termination, shall be taken without regard to race, color, religion, sex,
national origin, age or disability. The following procedures shall be followed:

a.  The contractor will conduct periodic inspections of project sites to insure that working conditions and employee facilities do not indicate
discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid within each classification to determine any evidence of discriminatory
wage practices.

c.  The contractor will periodically review sdlected personne actions in depth to determine whether there is evidence of discrimination. Where
evidence is found, the contractor will promptly take corrective action. If the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of alleged discrimination made to the contractor in connection with its obligations
under this contract, will attempt to resolve such complaints, and will take appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other than the complainant, such corrective action shall include such other
persons. Upon compl etion of each investigation, the contractor will inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a  The contractor will assst in locating, qualifying, and increasing the skills of minorities and women who are applicants for employment or
current employees. Such efforts should be aimed at developing full journey level status employees in the type of trade or job classfication
involved.

b. Consgent with the contractor's work force requirements and as permissible under Federal and State regulations, the contractor shall make
full use of training programs, i.e., apprenticeship, and on-the-job training programs for the geographical area of contract performance. In the
event a special provision for training is provided under this contract, this subparagraph will be superseded as indicated in the special
provison. The contracting agency may reserve training postions for persons who receive welfare assstance in accordance with

23 U.S.C. 140(a).

¢ Thecontractor will advise employees and applicants for employment of available training programs and entrance requirements for each.

d. The contractor will periodically review the training and promotion potential of employees who are minorities and women and will encourage
digible employeesto apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a source of employees, the contractor will use good faith efforts to obtain the
cooperation of such unions to increase opportunities for minorities and women. Actions by the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set forth bel ow:

a  The contractor will use good faith efforts to develop, in cooperation with the unions, joint training programs aimed toward qualifying more
minorities and women for membership in the unions and increasing the skills of minorities and women so that they may qualify for higher
paying employment.

b. The contractor will use good faith efforts to incorporate an EEO clause into each union agreement to the end that such union will be
contractualy bound to refer applicants without regard to their race, color, religion, sex, national origin, age or disability.

c. The contractor isto obtain information as to the referral practices and policies of the labor union except that to the extent such information is
within the exclusive possession of the labor union and such labor union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts have been made to obtain such information.

d. Inthe event the union is unable to provide the contractor with a reasonable flow of referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through independent recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to obtain qualified and/or qualifiable minorities and women.
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The failure of a union to provide sufficient referrals (even though it is obligated to provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the requirements of this paragraph. In the event the union referral practice
prevents the contractor from meeting the obligations pursuant to Executive Order 11246, as amended, and these special provisons, such
contractor shall immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants / Employees with Disabilities: The contractor must be familiar with the requirements for and
comply with the Americans with Disabilities Act and al rules and regulations established there under. Employers must provide reasonable
accommodation in all employment activities unlessto do so would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The contractor shall not discriminate on the grounds of
race, color, religion, sex, national origin, age or disability in the selection and retention of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration of this contract.
a  Thecontractor shall notify all potential subcontractors and suppliers and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a  Therequirementsof 49 CFR Part 26 and the State DOT' s U.S. DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract.
The contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts. Failure
by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract
or such other remedy as the contracting agency deems appropriate.

11. Records and Reports The contractor shall keep such records as necessary to document compliance with the EEO requirements. Such records
shall be retained for a period of three years following the date of the final payment to the contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized representatives of the contracting agency and the FHWA.

a  Therecordskept by the contractor shall document the following:

(1) The number and work hours of minority and non-minority group members and women employed in each work classfication on the
project;

(2) The progress and efforts being made in cooperation with unions, when applicable, to increase employment opportunities for minorities
and women; and

(3) The progressand efforts being made in locating, hiring, training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to the contracting agency each July for the duration of the project, indicating
the number of minority, women, and hon-minority group employees currently engaged in each work classification required by the contract
work. Thisinformation isto be reported on Form FHWA-1391. The staffing data should represent the project work force on board in all or
any part of thelast payroll period preceding the end of July. If on-the-job training is being required by special provision, the contractor will be
required to collect and report training data. The employment data should reflect the work force on board during al or any part of the last
payroll period preceding the end of July.

.NONSEGREGATED FACILITIES

Thisprovisonisapplicableto al Federal-aid construction contracts and to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are provided in such a manner that segregation on the basis of race, color,
religion, sex, or national origin cannot result. The contractor may neither require such segregated use by written or oral policies nor tolerate such use
by employee custom. The contractor's obligation extends further to ensure that its employees are not assigned to perform their services at any location,
under the contractor's control, where the facilities are segregated. The term "facilities' includes waiting rooms, work areas, restaurants and other eating
areas, time clocks, restrooms, washrooms, locker rooms, and other storage or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, trangportation, and housing provided for employees. The contractor shall provide separate or Single-user restrooms and necessary
dressing or deeping areasto assure privacy between sexes.

1V. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid congtruction projects exceeding $2,000 and to all related subcontracts and lower-tier subcontracts
(regardless of subcontract size). The requirements apply to all projects located within the right-of-way of a roadway that is functionally classified as
Federal-aid highway. This excludes roadways functionally classified aslocal roads or rural minor collectors, which are exempt. Contracting agencies
may elect to apply these requirements to other projects.

The following provisions are from the U.S. Department of Labor regulationsin 29 CFR 5.5 “ Contract provisions and related matters’ with minor
revisionsto conform to the FHWA-1273 format and FHWA program requirements.

1. Minimum wages
a  All laborers and mechanics employed or working upon the site of the work, will be paid unconditionally and not less often than once a week,
and without subsequent deduction or rebate on any account (except such payroll deductions as are permitted by regulations issued by the
Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of paragraph 1.d. of this section;
also, regular contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds,
or programs which cover the particular weekly period, are deemed to be constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination for the classification of work
actually performed, without regard to skill, except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing work in more than one
classfication may be compensated at the rate specified for each classification for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in each classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under paragraph 1.b. of this section) and the Davis-Bacon
poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at the site of the work in a prominent and accessible
place whereit can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of laborers or mechanics, including helpers, which is not listed in the wage
determination and which is to be employed under the contract shall be classified in conformance with the wage determination. The
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contracting officer shall approve an additional classfication and wage rate and fringe benefits therefore only when the following criteria
have been met:
(i) Thework to be performed by the classification requested is not performed by a classification in the wage determination; and
(ii) Theclassfication isutilized in the area by the congtruction industry; and
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in the
wage determination.

(2) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, and the
contracting officer agree on the classification and wage rate (including the amount designated for fringe benefits where appropriate),
areport of the action taken shall be sent by the contracting officer to the Administrator of the Wage and Hour Divison, Employment
Standards Administration, U.S. Department of Labor, Washington, DC 20210. The Administrator, or an authorized representative, will
approve, modify, or disapprove every additional classification action within 30 days of receipt and so advise the contracting officer or
will notify the contracting officer within the 30-day period that additional timeis necessary.
In the event the contractor, the laborers or mechanics to be employed in the classfication or their representatives, and the contracting
officer do not agree on the proposed classfication and wage rate (including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions, including the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for determination. The Wage and Hour Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional timeis necessary.

(4) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, shall be
paid to all workers performing work in the classification under this contract from the first day on which work is performed in the
classification.

c.  Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor shall either pay the benefit as stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third person, the contractor may consider as part of the wages of any laborer or
mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set asde in a separate account assets for the meeting of obligations under the plan or
program.

2. Withholding. The contracting agency shall upon its own action or upon written request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor under this contract, or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime contractor, so much
of the accrued payments or advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and helpers,
employed by the contractor or any subcontractor the full amount of wages required by the contract. In the event of failure to pay any laborer or
mechanic, including any apprentice, trainee, or helper, employed or working on the site of the work, all or part of the wages required by the
contract, the contracting agency may, after written notice to the contractor, take such action as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds until such violations have ceased.

3. Payrollsand basic records
a.  Payrolls and basic records relating thereto shall be maintained by the contractor during the course of the work and preserved for a period of

three years thereafter for all laborers and mechanics working at the site of the work. Such records shall contain the name, address, and social
security number of each such worker, his or her correct classfication, hourly rates of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily
and weekly number of hours worked, deductions made and actual wages paid. Whenever the Secretary of Labor has found under
29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in providing benefits
under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records which show that the
commitment to provide such benefitsis enforceable, that the plan or program isfinancially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee programs, the registration of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

b.(1) The contractor shall submit weekly for each week in which any contract work is performed a copy of al payrolls to the contracting

agency. The payrolls submitted shall set out accurately and completely all of the information required to be maintained under
29 CFR 5.5(a)(3)(i), except that full social security numbers and home addresses shall not beincluded on weekly transmittals. Instead the
payrolls shall only need to include an individually identifying number for each employee ( eg. , the last four digits of the employee's
social security number). The required weekly payroll information may be submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Divison Web ste at http://www.dol.gov/esalwhd/formg wh347ingtr.htm or its
successor site. The prime contractor is responsible for the submission of copies of payrolls by all subcontractors. Contractors and
subcontractors shall maintain the full social security number and current address of each covered worker, and shall provide them upon
request to the contracting agency for transmission to the State DOT, the FHWA or the Wage and Hour Division of the Department of
Labor for purposes of an investigation or audit of compliance with prevailing wage requirements. It is not a violation of this section for
a prime contractor to require a subcontractor to provide addresses and social security numbersto the prime contractor for its own records,
without weekly submission to the contracting agency.

(2) Each payroll submitted shall be accompanied by a “ Statement of Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information required to be provided under 85.5 (a)(3)(ii) of Regulations,
29 CFR part 5, the appropriate information is being maintained under 85.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such
information is correct and complete;

(if) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during the payroll period has
been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions have been made either
directly or indirectly from the full wages earned, other than permissible deductions as set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash equivalents for the
classfication of work performed, as specified in the applicable wage determination incorporated into the contract.
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(3) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 shall satisfy the
requirement for submission of the “ Statement of Compliance” required by paragraph 3.b.(2) of this section.

(4) The faldfication of any of the above certifications may subject the contractor or subcontractor to civil or criminal prosecution under
section 1001 of title 18 and section 231 of title 31 of the United States Code.

c. The contractor or subcontractor shall make the records required under paragraph 3.a. of this section available for inspection, copying, or
transcription by authorized representatives of the contracting agency, the State DOT, the FHWA, or the Department of Labor, and shall
permit such representatives to interview employees during working hours on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may, after written notice to the contractor, the contracting agency or the State DOT,
take such action as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to
submit the required records upon request or to make such records available may be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees
a.  Apprentices (programs of the USDOL). Apprentices will be permitted to work at less than the predetermined rate for the work they

performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S.
Department of Labor, Employment and Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a personisemployed in hisor her first 90 days of probationary employment as
an apprentice in such an apprenticeship program, who is not individually registered in the program, but who has been certified by the Office
of Apprenticeship Training, Employer and Labor Services or a State Apprenticeship Agency (where appropriate) to be eigible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than the ratio permitted to
the contractor as to the entire work force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less than the applicable wage rate on the wage determination for the
classfication of work actually performed. In addition, any apprentice performing work on the job site in excess of the ratio permitted under
the registered program shall be paid not | ess than the applicable wage rate on the wage determination for the work actually performed. Where
acontractor is performing construction on a project in a locality other than that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in the contractor's or subcontractor's registered program shall be
observed.

Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice's level of progress, expressed
as a percentage of the journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe benefitsin
accordance with the provisions of the apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice classfication, fringes shall be paid in accordance with that
determination.

In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency recognized by the
Office, withdraws approval of an apprenticeship program, the contractor will no longer be permitted to utilize apprentices at less than the
applicable predetermined rate for the work performed until an acceptable program is approved.

b. Trainees (programsof the USDOL). Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined
rate for the work performed unless they are employed pursuant to and individually registered in a program which hasreceived prior approval,
evidenced by formal certification by the U.S. Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan approved by the Employment and
Training Administration.

Every trainee must be paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as
apercentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in
accordance with the provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full
amount of fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour Divison determines that there is
an apprenticeship program associated with the corresponding journeyman wage rate on the wage determination which provides for less than
full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who is not registered and participating in a training
plan approved by the Employment and Training Administration shall be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed. In addition, any trainee performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually
performed.

In the event the Employment and Training Administration withdraws approval of a training program, the contractor will no longer be
permitted to utilize trainees at | ess than the applicable predetermined rate for the work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part shall be in conformity with the equal
employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT). Apprentices and trainees working under apprenticeship and skill training programs
which have been certified by the Secretary of Trangportation as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this Section IV. The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the particular programs. The ratio of apprentices and trainees to journeymen shall not be
greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29 CFR part 3, which are incorporated by
referencein this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form FHWA-1273 in any subcontracts and also require the subcontractors to include
Form FHWA-1273 in any lower tier subcontracts. The prime contractor shall be responsble for the compliance by any subcontractor or lower tier
subcontractor with all the contract clausesin 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of the contract, and for
debarment as a contractor and a subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the Davis-Bacon and Related Acts contained
in 29 CFR parts 1, 3, and 5 are herein incorporated by referencein this contract.

9. Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract shall not be subject to the general
disputes clause of this contract. Such disputes shall be resolved in accordance with the procedures of the Department of Labor set forth in
29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause include di sputes between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the employees or their representatives.

10. Certification of eligibility.
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a. By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or firm who has an interest in the
contractor's firm is a person or firm indigible to be awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or
29 CFR5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firmineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making fal se statementsis prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURSAND SAFETY STANDARDSACT

The following clauses apply to any Federal-aid construction contract in an amount in excess of $100,000 and subject to the overtime provisions of
the Contract Work Hours and Safety Standards Act. These clauses shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. Asused in this paragraph, the terms|aborers and mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such laborer or mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek unless such laborer or mechanic receives compensation at arate not less than one
and one-half times the basic rate of pay for all hoursworked in excess of forty hoursin such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set forth in paragraph (1.) of this section,
the contractor and any subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall
be liable to the United States (in the case of work done under contract for the Digtrict of Columbia or a territory, to such Digtrict or to such
territory), for liquidated damages. Such liquidated damages shall be computed with respect to each individual laborer or mechanic, including
watchmen and guards, employed in violation of the clause set forth in paragraph (1.) of this section, in the sum of $10 for each calendar day on
which such individual was required or permitted to work in excess of the standard workweek of forty hours without payment of the overtime
wages required by the clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages. The FHWA or the contacting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor withhold or cause to be withheld, from any moneys payable on account of work
performed by the contractor or subcontractor under any such contract or any other Federal contract with the same prime contractor, or any other
federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held by the same prime contractor, such sums
as may be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraph (1.) through (4.) of this section
and also a clause requiring the subcontractors to include these clausesin any lower tier subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1.) through (4.) of this section.

\%

. SUBLETTING OR ASSIGNING THE CONTRACT
Thisprovisonisapplicableto al Federal-aid construction contracts on the National Highway System.

1. The contractor shall perform with its own organization contract work amounting to not less than 30 percent (or a greater percentage if specified
elsewherein the contract) of the total original contract price, excluding any specialty items designated by the contracting agency. Specialty items
may be performed by subcontract and the amount of any such specialty items performed may be deducted from the total original contract price
before computing the amount of work required to be performed by the contractor's own organization (23 CFR 635.116).

a  Theterm “perform work with its own organization” refersto workers employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term does not i nclude employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees. The term may include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal and State regulatory requirements. Leased employees may only be included in
thisterm if the prime contractor meetsall of the following conditions:

(2) the prime contractor maintains control over the supervision of the day-to-day activities of the leased employees;

(2) the prime contractor remains responsible for the quality of the work of the leased employees;

(3) the prime contractor retains all power to accept or exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for the payment of predetermined minimum wages, the submission of payrolls,
statements of compliance and all other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work that requires highly specialized knowledge, abilities, or equipment not ordinarily
available in the type of contracting organizations qualified and expected to bid or propose on the contract as a whole and in general are to be
limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by the firm, has full authority to direct performance of
the work in accordance with the contract requirements, and isin charge of all construction operations (regardless of who performs the work) and
(b) such other of its own organizational resources (supervison, management, and engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written consent of the contracting officer, or
authorized representative, and such consent when given shall not be construed to relieve the contractor of any responsibility for the fulfillment of
the contract. Written consent will be given only after the contracting agency has assured that each subcontract is evidenced in writing and that it
contains all pertinent provisions and requirements of the prime contract.

5. The 30% s f-performance requirement of paragraph (1) is not applicable to design-build contracts; however, contracting agencies may establish
their own self-performance requirements.

VIlI.  SAFETY: ACCIDENT PREVENTION
Thisprovisonisapplicableto al Federal-aid construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards, safety devices and protective equipment and take any other needed actions
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asit determines, or as the contracting officer may determine, to be reasonably necessary to protect the life and health of employees on the job and
the safety of the public and to protect property in connection with the performance of the work covered by the contract.

2. Itisacondition of this contract, and shall be made a condition of each subcontract, which the contractor entersinto pursuant to this contract, that
the contractor and any subcontractor shall not permit any employee, in performance of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to higher health or safety, as determined under construction safety and health standards
(29 CFR 1926) promulgated by the Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and Safety Standards
Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized representative thereof, shall have right of
entry to any site of contract performance to ingpect or investigate the matter of compliance with the construction safety and health standards and
to carry out the duties of the Secretary under Section 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl.  FALSE STATEMENTSCONCERNING HIGHWAY PROJECTS

Thisprovisonisapplicableto al Federal-aid construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in conformity with approved plans and specifications and a high degree of rdliability on
statements and representations made by engineers, contractors, suppliers, and workers on Federal-aid highway projects, it is essential that all persons
concerned with the project perform their functions as carefully, thoroughly, and honestly as possble. Willful falsfication, distortion, or
misrepresentation with respect to any facts related to the project is a violation of Federal law. To prevent any misunderstanding regarding the
seriousness of these and similar acts, Form FHWA-1022 shall be posted on each Federal-aid highway project (23 CFR 635) in one or more places
whereit isreadily availableto al persons concerned with the project:

18 U.S.C. 1020 reads asfollows:

"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false representation, or false report as to the character, quality, quantity, or cost of the material
used or to be used, or the quantity or quality of the work performed or to be performed, or the cost thereof in connection with the submission of plans,
maps, specifications, contracts, or costs of construction on any highway or related project submitted for approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation, false report or false claim with respect to the character, quality, quantity, or
cost of any work performed or to be performed, or materials furnished or to be furnished, in connection with the congtruction of any highway or
related project approved by the Secretary of Trangportation; or

Whoever knowingly makes any false statement or fal se representation asto material fact in any statement, certificate, or report submitted pursuant
to provisions of the Federal-aid Roads Act approved July 1, 1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under thistitle or imprisoned not morethan 5 years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT

Thisprovisonisapplicableto al Federal-aid construction contracts and to all related subcontracts.
By submission of this bid/proposal or the execution of this contract, or subcontract, as appropriate, the bidder, proposer, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this contract is not prohibited from receiving an award due to a violation of
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the requirements of paragraph (1) of this Section X in every subcontract, and further
agrees to take such action asthe contracting agency may direct as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION

Thisprovisonisapplicableto al Federal-aid construction contracts, design-build contracts, subcontracts, lower-tier subcontracts, purchase orders,
lease agreements, consultant contracts or any other covered transaction requiring FHWA approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructionsfor Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective first tier participant is providing the certification set out bel ow.

b. The inability of a person to provide the certification set out below will not necessarily result in denial of participation in this covered
transaction. The prospective firgt tier participant shall submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be consdered in connection with the department or agency's determination whether to enter into this
transaction. However, failure of the prospective first tier participant to furnish a certification or an explanation shall disqualify such a person
from participation in this transaction.

c. Thecertification in this clause is a material representation of fact upon which reliance was placed when the contracting agency determined to
enter into thistransaction. If it islater determined that the prospective participant knowingly rendered an erroneous certification, in addition to
other remedies available to the Federal Government, the contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written notice to the contracting agency to whom this proposal is submitted if
any time the prospective first tier participant learns that its certification was erroneous when submitted or has become erroneous by reason of
changed circumstances.

e The terms "covered transaction," "debarred," "suspended,” "indligible," "participant,” "person," "principal," and "voluntarily excluded," as
used in this clause, are defined in 2 CFR Parts 180 and 1200. “First Tier Covered Transactions’ refers to any covered transaction between
agrantee or subgrantee of Federal funds and a participant (such asthe prime or general contract). “Lower Tier Covered Transactions’ refers
to any covered transaction under a First Tier Covered Transaction (such as subcontracts). “First Tier Participant” refersto the participant who
has entered into a covered transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

f.  The prospective first tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall
not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared indigible, or voluntarily
excluded from participation in this covered transaction, unless authorized by the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this proposal that it will include the clause titled "Certification Regarding
Debarment, Suspension, Indligibility and Voluntary Exclusion-Lower Tier Covered Transactions," provided by the department or contracting
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agency, entering into this covered transaction, without modification, in all lower tier covered transactions and in all solicitationsfor lower tier
covered transactions exceeding the $25,000 threshol d.

A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ingligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous.
A participant is responsible for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the digibility of its principals, aswell asthe digibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website (https://www.epls.gov/), which is compiled by the General Services
Administration.

Nothing contained in the foregoing shall be construed to require the establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph (f) of these ingtructions, if a participant in a covered transaction knowingly enters into
alower tier covered transaction with a person who is sugpended, debarred, inligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the department or agency may terminate this transaction for
cause or default.

* k kK k %

2. Certification Regar ding Debar ment, Suspension, I neligibility and Voluntary Exclusion — First Tier Participants:
a.  The prospectivefirst tier participant certifiesto the best of its knowledge and belief, that it and its principals:

2.

b.

(1) Arenot presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or
local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this application/proposal had one or more public transactions (Federal, State or local)
terminated for cause or default.

Where the prospective participant isunable to certify to any of the statements in this certification, such prospective participant shall attach an

explanation to this proposal.

Instructionsfor Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior FHWA approval or estimated to cost $25,000 or
more - 2 CFR Parts 180 and 1200)

a By signing and submitting this proposal, the prospective lower tier is providing the certification set out below.

b.

The certification in this clause isa material representation of fact upon which reliance was placed when this transaction was entered into. If it
is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in addition to other remedies
available to the Federal Government, the department, or agency with which this transaction originated may pursue available remedies,
including suspension and/or debarment.

The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if at any time
the prospective lower tier participant learns that its certification was erroneous by reason of changed circumstances.

The terms "covered transaction,” "debarred," "suspended,” "ineligible," "participant,” "person,” "principal," and "voluntarily excluded," as
used in this clause, are defined in 2 CFR Parts 180 and 1200. Y ou may contact the person to which this proposal is submitted for assistancein
obtaining a copy of those regulations. “First Tier Covered Transactions’ refers to any covered transaction between a grantee or subgrantee of
Federal funds and a participant (such as the prime or general contract). “Lower Tier Covered Transactions’ refersto any covered transaction
under a First Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a First Tier Participant or other Lower Tier Participants (such as subcontractors
and suppliers).

The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall
not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared indigible, or voluntarily
excluded from participation in this covered transaction, unless authorized by the department or agency with which this transaction originated.
The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled " Certification Regarding
Debarment, Suspension, Indligibility and Voluntary Excluson-Lower Tier Covered Transaction," without modification, in all lower tier
covered transactions and in all solicitations for lower tier covered transactions exceeding the $25,000 threshold.

A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous.
A participant is responsible for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the digibility of its principals, aswell asthe digibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website (https://www.epls.gov/), which is compiled by the General Services
Administration.

Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of participant isnot required to exceed that which is normally possessed
by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph e of these ingtructions, if a participant in a covered transaction knowingly enters into
alower tier covered transaction with a person who is sugpended, debarred, inligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or debarment.

* k kK k %

Certification Regar ding Debar ment, Suspension, | neligibility and Voluntary Exclusion--Lower Tier Participants:
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1. The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is presently debarred, suspended,
proposed for debarment, declared indligible, or voluntarily excluded from participating in covered transactions by any Federal department or
agency.

2. Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such prospective participant shall
attach an explanation to this proposal.

* k kK k %

X

. CERTIFICATION REGARDING USE OF CONTRACT FUNDSFOR LOBBYING
Thisprovisonisapplicableto all Federal-aid construction contracts and to all related subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this bid or proposal, to the best of hisor her knowledge and belief, that:

a.  No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of
aMember of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congressin connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard
Form-LLL, "Disclosure Form to Report Lobbying," in accordance with itsinstructions.

2. Thiscertification isa material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission
of this certification is a prerequisite for making or entering into this transaction imposed by 31 U.S.C. 1352. Any person who fails to file the
required certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or proposal that the participant shall require that the language of this certification be
included in all lower tier subcontracts, which exceed $100,000 and that all such recipients shall certify and disclose accordingly.

ON-THE-JOB TRAINING

Description

The North Carolina Department of Transportation will administer a custom version of the
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT
Program. All contractors (existing and newcomers) will be automatically placed in the Alternate
Program. Standard OJT requirements typically associated with individual projects will no longer
be applied at the project level. Instead, these requirements will be applicable on an annual basis
for each contractor administered by the OJT Program Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140,
this provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and
privately funded projects located in North Carolina. However, priority shall be given to training
employees on NCDOT Federal-Aid funded projects.

Minoritiesand Women

Developing, training and upgrading of minorities and women toward journeyman level statusisa
primary objective of this special training provision. Accordingly, the Contractor shall make
every effort to enroll minority and women as trainees to the extent that such persons are available
within a reasonable area of recruitment. This training commitment is not intended, and shall not
be used, to discriminate against any applicant for training, whether a member of a minority group
or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar
year based on the contractors past three years' activity and the contractors anticipated upcoming
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year’s activity with the Department. At the beginning of each year, all contractors eligible will
be contacted by the Department to determine the number of trainees that will be assigned for the
upcoming calendar year. At that time the Contractor shall enter into an agreement with the
Department to provide a self-imposed on-the-job training program for the calendar year. This
agreement will include a specific number of annual training goals agreed to by both parties. The
number of training assignments may range from 1 to 15 per contractor per calendar year. The
Contractor shall sign an agreement to fulfill their annual goal for the year. A sample agreement
is available at www.ncdot.org/business/ocs/ojt/.

Training Classifications

The Contractor shall provide on-the-job training aimed at developing full journeyman level
workers in the construction craft/operator positions. Preference shall be given to providing
training in the following skilled work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron/ Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective training
requirements that may be used by the contractors. However, the classifications established are
not al-inclusive. Where the training is oriented toward construction applications, training will
be alowed in lower-level management positions such as office engineers and estimators.
Contractors shall submit new classifications for specific job functions that their employees are
performing. The Department will review and recommend for acceptance to FHWA the new
classifications proposed by contractors, if applicable. New classifications shall meet the
following requirements:

Proposed training classifications are reasonable and realistic based on the job skill
classification needs, and

The number of training hours specified in the training classification is consistent with
common practices and provides enough time for the trainee to obtain journeyman level
status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor
retains primary responsibility for meeting the training and this provision is made applicable to
the subcontract. However, only the Contractor will receive credit towards the annual goal for the
trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first
year of apprenticeship or training. The number of trainees shall be distributed among the work
classifications on the basis of the contractor’s needs and the availability of journeymen in the
various classifications within a reasonable area of recruitment.
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No employee shall be employed as atrainee in any classification in which they have successfully
completed a training course leading to journeyman level status or in which they have been
employed as a journeyman.

Records and Reports

The Contractor shall maintain enrollment, monthly and completion reports documenting
company compliance under these contract documents. These documents and any other
information as requested shall be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee with a
certification Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview
conducted by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the
prevailing minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period

75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor
(NCDOL) and the Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is
currently enrolled or becomes enrolled in an approved program and who receives training for at
least 50 percent of the specific program requirement. Trainees will be allowed to be transferred
between projects if required by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken
off the NCDOT’ s Bidders List.

M easurement and Payment

No compensation will be made for providing required training in accordance with these contract
documents.

117



DK00102 Wilkes County

CERTIFICATION FOR FEDERAL-AID CONTRACTS

The prospective participant certifies, by signing and submitting this bid or proposal, to the best
of hisor her knowledge and belief, that:

D No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of any Federal agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with the awarding of
any Federal contract, the making of any Federal grant, the making of any Federal loan,
the entering into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or cooperative
agreement.

2 If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with this Federal contract, grant, loan, or cooperative
agreement, the undersigned shall complete and submit Standard Form-LLL, Disclosure
Form to Report Lobbying, in accordance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making
or entering into this transaction imposed by Section 1352, Title 31, U.S Code. Any person who
fails to file the required certification shall be subject to a civil penalty of not less than $10,000
and not more than $100,000 for each such failure.

The prospective participant also agrees by submitting his or her bid or proposal that he or she
shall require that the language of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such subrecipients shall certify and disclose accordingly.

U.S. DEPARTMENT OF TRANSPORTATION HOTLINE

To report bid rigging activitiescall: ~ 1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday
through Friday, 8:00 am. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid
rigging, bidder collusion, or other fraudulent activities should use the hotline to report such
activities.

The hotline is part of the DOT's continuing effort to identify and investigate highway

construction contract fraud and abuse is operated under the direction of the DOT Inspector
General. All information will be treated confidentially and caller anonymity will be respected.
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
BID FORM

WBS Element: 50070.3.FD22 Contract Number: DK00102

DESCRIPTION: Bridge Preservation with Latex Modified Concrete Overlay Sysem, Joint Replacement and
Cleaning and Painting of Existing Structure on Bridge #292 on SR 1990 over Roaring River in Wilkes County

PAGE 10F 1
ITEM AMOUNT
NUMBER DESCRIPTION BID
1 | 0000100000-N | 800 | MOBILIZATION 1| Ls
2 | 1330000000-E | 607 | INCIDENTAL MILLING 126 | SY
s | 1525000000 | 610 | ASPHALT CONC SURFACE COURSE, TYPE 11| Ton
SF9.5A
4 | 1575000000-E | 620 | ASPHALT BINDER FOR PLANT MIX 1| ToN
5 | 4400000000-E | 1110 | WORK ZONE SIGNS (STATIONARY) 424 | sF
6 | 4410000000-E | 1110 | WORK ZONE SIGNS (BARRICADE MOUNTED) 94 | sF
7 | 4445000000-E | 1145 | BARRICADES (TYPE Ill) 76 | LF
8 | 4810000000-E | 1205 | PAINT PAVEMENT MARKING LINES (4”) 1,920 | LF
9 | 4900000000-N | 1251 | PERMANENT RAISED PAVEMENT MARKERS 78 | EA
10 | 8161000000-E | 420 | GROOVING BRIDGE FLOORS 4962 | SF
11 | 8559000000-E | SP | CLASS Il SURFACE PREPARATION 13.1| sy
12 | 8573000000-E | SP | LATEX MODIFIED CONCRETE OVERLAY 31.4| CY
PLACING & FINISHING OF LATEX MODIFIED
13 8580000000-E SP CONCRETE OVERLAY 633.1 SY
14 | 8692000000-N | SP | FOAM JOINT SEALS 1| Ls
15 | 8860000000-N | SP | CLEANING & REPAINTING OF BRIDGE #292 1| Ls
16 | 8860000000-N | SP | PAINTING CONTAINMENT FOR BRIDGE #292 1| Ls
17 | 8860000000-N | SP | POLLUTION CONTROL BRIDGE 1] Ls
GENERIC STRUCTURE ITEM — BRIDGE JOINT
18 8892000000-E SP DEMOLITION 53.6 SF
GENERIC STRUCTURE ITEM —
19 | 8893000000-E | SP | \\vhpODEMOLITION OF BRIDGE DECK 6331 SY
GENERIC STRUCTURE ITEM — SCARIFYING
20 8893000000-E SP BRIDGE DECK 633.1 SY

TOTAL BID FOR PROJECT:

THISSECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads
and Structures 2012.

Reviewed by (date)
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

CORPORATION
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which isin restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S 8§ 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as Prequalified

Attest By
Secretary/Assistant Secretary President/Vice President/Assistant Vice President
Select appropriatetitle Select appropriatetitle
Print or type Signer’ sname Print or type Signer’ s name

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me thisthe

day of , 20

Signature of Notary Public NOTARY SEAL

of County.

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

PARTNERSHIP
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which isin restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S 8§ 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Partnership

Address as Prequalified

By.
Signature of Witness Signature of Partner

Print or type Signer’s name Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me thisthe

day of , 20

Signature of Notary Public NOTARY SEAL

of County.

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

LIMITED LIABILITY COMPANY
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which isin restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S 8§ 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequalified

Signature of Manager
Signature of Witness Individually

Print or type Signer’s name Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me thisthe

day of , 20

Signature of Notary Public NOTARY SEAL

of County.

State of

My Commission Expires:
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DK00102 Wilkes County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

JOINT VENTURE (2) or (3)

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or
employee of the bidder has entered into any agreement, participated in any colluson, or otherwise taken any action which is in restraint of free
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last
three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also congtitutes the Bidder's certification of status under penalty of perjury under the laws
of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any
required statements concerning exceptions that are applicable.

N.C.G.S § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract
with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your
entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any
employees of your organization.

SIGNATURE OF CONTRACTOR

Ingtructions: 2 Joint VenturersFill inlines (1), (2) and (3) and execute. 3 Joint Venturers Fill inlines (1), (2), (3) and (4) and execute. On Line
(2), fill in the name of the Joint VVenture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate
manner. On Line (3), print or type the name of the other joint venturer and execute bel ow in the appropriate manner. On Line (4), fill in the name
of thethird joint venturer, if applicable and execute below in the appropriate manner.

@

Name of Joint Venture

@

Name of Contractor

Address as Prequalified

Signature of Witness or Attest By Signature of Contractor

Print or type Signer’ s name Print or type Signer’ s name

If Corporation, affix Corporate Seal and

©)

Name of Contractor

Address as Prequalified

Signature of Witness or Attest By Signature of Contractor

Print or type Signer’ s name Print or type Signer’ s name

If Corporation, affix Corporate Seal and

4

Name of Contractor (for 3 Joint Venture only)

Address as Prequalified

Signature of Witness or Attest By Signature of Contractor

Print or type Signer’ s name Print or type Signer’ s name

If Corporation, affix Corporate Seal

NOTARY SEAL
Affidavit must be notarized for Line (2)
Subscribed and sworn to before me thisthe

NOTARY SEAL
Affidavit must be notarized for Line (3)
Subscribed and sworn to before me thisthe

NOTARY SEAL
Affidavit must be notarized for Line (4)
Subscribed and sworn to before me thisthe

day of , 20
Signature of Notary Public
of County.
State of

My Commission Expires:

day of , 20
Signature of Notary Public
of County.
State of

My Commission Expires:
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day of , 20
Signature of Notary Public
of County.
State of

My Commission Expires:



DK00102 Wilkes County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which isin restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S 8§ 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Name of Contractor

Individual Name

Trading and doing business as

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Contractor, Individually

Print or type Signer’sname Print or type Signer’ sname

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me thisthe

day of , 20

Signature of Notary Public NOTARY SEAL

of County.

State of

My Commission Expires:
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DK00102 Wilkes County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESSIN HISOWN NAME
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which isin restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S 8§ 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Name of Contractor

Print or type Individual Name

Address as Prequalified

Signature of Contractor, Individually

Print or type Signer’ sname

Signature of Witness

Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me thisthe

day of , 20

Signature of Notary Public NOTARY SEAL

of County.

State of

My Commission Expires:
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DK00102 Wilkes County

DEBARMENT CERTIFICATION

Conditions for certification:

1.

The prequalified bidder shall provide immediate written notice to the Department if at any
time the bidder learns that his certification was erroneous when he submitted his debarment
certification or explanation filed with the Department, or has become erroneous because of
changed circumstances.

The terms covered transaction, debarred, suspended, ineligible, lower tier covered
transaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions
and Coverage sections of the rules implementing Executive Order 12549. A copy of the
Federal Rules requiring this certification and detailing the definitions and coverages may be
obtained from the Contract Officer of the Department.

The prequalified bidder agrees by submitting this form, that he will not knowingly enter into
any lower tier covered transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized
by the Department.

For Federal Aid projects, the prequalified bidder further agrees that by submitting this form
he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid
Construction Contract (Form FHWA PR 1273) provided by the Department, without
subsequent modification, in all lower tier covered transactions.

The prequalified bidder may rely upon a certification of a participant in a lower tier covered
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless he knows that the certification is erroneous. The bidder may
decide the method and frequency by which he will determine the eligibility of his
subcontractors.

Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this provision. The
knowledge and information of a participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except as authorized in paragraph 6 herein, the Department may terminate any contract if the
bidder knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction,
in addition to other remedies available by the Federal Government.
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DK00102 Wilkes County

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his
principals:

a.

Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

Have not within athree-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction
of records, making false statements; or receiving stolen property;

Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph b. of this certification; and

Have not within a three-year period preceding this proposa had one or more public
transactions (Federal, State or local) terminated for cause or default.

Will submit a revised Debarment Certification immediately if his status changes and will
show in his bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation
with this submittal. An explanation will not necessarily result in denial of participation in a
contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the
prequalified bidder's bid being considered non-responsive.

D Check here if an explanation is attached to this certification.
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DK 00102 Wilkes County
Contract No: DK 00102

County: Wilkes

ACCEPTED BY THE
DEPARTMENT OF TRANSPORTATION

Contract Officer

Date
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